

STANDARD ITEM NO.	ITEM DESCRIPTION	TOTAL QUANTITY	UNIT	UNIT	
				AVERAGE PRICE	TOTAL BID
0001.07	SURVEILLANCE OF TEMPORARY TRAFFIC CONTROL DEVICES	1,299	DAY	\$566.81	\$736,285.00
0001.08	BARRICADE, TYPE II	1,132,785	BDAY	\$1.00	\$1,132,785.00
0001.10	BARRICADE, TYPE III	289,772	BDAY	\$1.99	\$577,684.06
0001.50	FLAGGING	1,019	DAY	\$630.46	\$642,435.10
0001.75	TEMPORARY SIGN DAY	195,447	EACH	\$2.60	\$508,920.11
0001.90	SIGN DAY	1,877,745	EACH	\$0.82	\$1,536,652.35
0001.97	BARRICADE SIGN DAY	8,702	EACH	\$3.02	\$26,307.70
0002.18	4" WHITE REMOVABLE WET REFLECTIVE TAPE, TYPE 4	30,375	LF	\$2.30	\$69,899.00
0002.19	4" YELLOW REMOVABLE WET REFLECTIVE TAPE, TYPE 4	19,500	LF	\$2.53	\$49,292.00
0002.20	OBJECT MARKER	379	EACH	\$32.30	\$12,240.00
0002.28	TEMPORARY PAVEMENT MARKING REMOVAL	1,003,551	LF	\$0.38	\$385,337.99
0002.30	PAVEMENT MARKING REMOVAL	460,548	LF	\$0.41	\$187,278.02
0002.34	REMOVE MARKING LESS THAN 8"	159	LF	\$5.00	\$795.00
0002.36	REMOVE MARKING GREATER THAN 8"	324	LF	\$6.00	\$1,944.00
0002.44	TEMPORARY PAVEMENT MARKING, TYPE PAINT	1,272,250	LF	\$0.44	\$559,039.90
0002.45	TEMPORARY BROKEN LINES	5,647	STA	\$11.14	\$62,914.57
0002.47	TEMPORARY PAVEMENT MARKING SURFACE PREPARATION	1,252,110	LF	\$0.16	\$197,428.12
0002.55	OVERLAY BROKEN LINES	104,925	STA	\$8.49	\$890,702.51
0002.60	OVERLAY SOLID LINES	216,282	STA	\$7.91	\$1,711,141.68
0002.68	POTHOLING FOR UTILITIES	1,190	HOUR	\$428.91	\$510,397.35
0002.76	PERMANENT PAVEMENT MARKING, PAINT	7,374,441	LF	\$0.21	\$1,547,489.46
0002.81	REMOVE AND SALVAGE TUBULAR POST CURB SYSTEM	1,150	LF	\$3.75	\$4,312.50
0002.84	TUBULAR POST CURB SYSTEM	6,600	LF	\$26.00	\$171,600.00
0002.85	TUBULAR POST	743	EACH	\$23.24	\$17,264.10
0002.87	CHANNELIZING BLOCK	1,396	EACH	\$21.73	\$30,328.20
0002.97	FLASHING ARROW PANEL	11,858	DAY	\$265.82	\$3,152,112.10
0003.04	PORTABLE DYNAMIC MESSAGE BOARDS	5,223	DAY	\$31.78	\$165,978.00
0003.10	FLAGGING	10,749	DAY	\$516.45	\$5,551,347.35
0003.20	FURNISHING AND OPERATING PILOT VEHICLE	3,104	DAY	\$602.45	\$1,870,012.79
0003.35	MOBILE TRAFFIC CONTROL OPERATION	151	DAY	\$1,388.22	\$209,621.01
0003.39	FURNISHING AND OPERATING TRUCK MOUNTED ATTENUATOR	50	DAY	\$1,102.76	\$55,138.00
0003.50	CONCRETE PROTECTION BARRIER	95,031	LF	\$25.08	\$2,383,238.14
0003.56	RELOCATE CONCRETE PROTECTION BARRIER	83,081	LF	\$6.81	\$565,648.63
0003.57	RELOCATE INERTIAL BARRIER SYSTEM	67	EACH	\$781.02	\$52,328.28

0003.58	INERTIAL BARRIER SYSTEM	129	EACH	\$1,459.17	\$188,233.52
0003.64	REPLACEMENT MODULE	166	EACH	\$38.31	\$6,359.58
0003.70	TEMPORARY RUMBLE STRIP	492	EACH	\$556.43	\$273,761.80
0003.72	SHORT TERM TEMPORARY TRAFFIC SIGNAL	798	DAY	\$1,006.08	\$802,848.34
0003.73	TEMPORARY TRAFFIC SIGNAL WITH WAIT TIME DISPLAY	18	EACH	\$16,047.86	\$288,861.40
0003.74	TEMPORARY TRAFFIC SIGNAL	110	EACH	\$12,430.51	\$1,367,356.19
0005.10	TRAFFIC CONTROL MANAGEMENT	13,400	DAY	\$134.66	\$1,804,478.44
0005.11	TRAFFIC CONTROL MANAGEMENT DEFICIENCY	34	DAY	(\$500.00)	(\$17,000.00)
0005.12	SURVEILLANCE OF TEMPORARY TRAFFIC CONTROL DEVICES DEFICIENCY	4	DAY	(\$1,000.00)	(\$4,000.00)
0009.00	PERMANENT BARRICADE	5	EACH	\$1,166.61	\$5,833.05
0010.04	FIELD OFFICE	29	EACH	\$8,956.76	\$259,746.13
0020.00	TRAINING	15,600	HOUR	\$2.00	\$31,200.00
0030.00	MOBILIZATION	146	LS	\$22,263.90	\$3,250,529.00
0030.10	MOBILIZATION	105	LS	\$38,815.04	\$4,075,578.79
0030.11	MOBILIZATION	1	LS	\$12,000.00	\$12,000.00
0030.30	MOBILIZATION	22	LS	\$323,883.37	\$7,125,434.19
0030.40	MOBILIZATION	98	LS	\$27,371.47	\$2,682,403.82
0030.50	MOBILIZATION	116	LS	\$7,794.53	\$904,165.92
0030.51	MOBILIZATION	3	LS	\$5,360.87	\$16,082.60
0030.60	MOBILIZATION	150	LS	\$59,480.53	\$8,922,078.75
0030.70	MOBILIZATION	71	LS	\$12,847.31	\$912,159.18
0030.71	MOBILIZATION	2	LS	\$4,800.00	\$9,600.00
0030.80	MOBILIZATION	75	LS	\$46,622.14	\$3,496,660.46
0030.81	MOBILIZATION	3	LS	\$5,490.78	\$16,472.35
0030.82	MOBILIZATION	16	LS	\$18,501.51	\$296,024.10
0030.84	MOBILIZATION	3	LS	\$14,076.29	\$42,228.87
0030.90	MOBILIZATION	95	LS	\$165,194.16	\$15,693,445.15
0810.01	REST AREA	2	LS	\$3,892,261.00	\$7,784,522.00
1000.00	LARGE TREE REMOVAL	208	EACH	\$748.41	\$155,670.17
1009.00	GENERAL CLEARING AND GRUBBING	89	LS	\$13,263.89	\$1,180,486.40
1010.00	EXCAVATION	1,853,621	CY	\$5.39	\$9,982,648.60
1010.01	EXCAVATION (ESTABLISHED QUANTITY)	320,788	CY	\$7.56	\$2,424,665.71
1010.10	EXCAVATION, BORROW	347,119	CY	\$9.49	\$3,294,439.08
1010.27	EXCAVATION FOR RETAINING WALL	720	CY	\$33.91	\$24,415.20
1011.00	WATER	23,964	MGAL	\$30.00	\$718,922.10
1011.02	WATER FOR DUST CONTROL	4,000	MGAL	\$30.00	\$120,000.00

1012.00	RIGHT-OF-WAY MARKERS	858	EACH	\$214.49	\$184,028.29
1012.01	RIGHT-OF-WAY POST	12	EACH	\$258.33	\$3,100.00
1012.03	FIBER MARKER	32	EACH	\$238.38	\$7,628.16
1016.00	RE-ESTABLISH PROPERTY CORNER	11	EACH	\$1,000.00	\$11,000.00
1017.00	CONSTRUCTION STAKING AND SURVEYING	1	MILE	\$4,963.14	\$4,963.14
1017.51	CONSTRUCTION STAKING	30	LS	\$46,768.00	\$1,403,039.95
1017.70	CONSTRUCTION STAKING	94	MILE	\$5,289.77	\$498,751.00
1020.01	DELINEATOR, TYPE I	799	EACH	\$38.54	\$30,796.33
1020.02	DELINEATOR, TYPE II	115	EACH	\$32.56	\$3,744.80
1020.03	DELINEATOR, TYPE III	2,517	EACH	\$21.10	\$53,111.13
1020.06	FLEXIBLE POST DELINEATOR	723	EACH	\$66.93	\$48,387.00
1020.07	FLEXIBLE POST DELINEATOR, SURFACE MOUNT	97	EACH	\$130.00	\$12,610.00
1020.08	FLEXIBLE POST DELINEATOR, TYPE III	260	EACH	\$63.27	\$16,449.96
1020.09	FLEXIBLE POST DELINEATOR, TYPE I	661	EACH	\$53.26	\$35,205.50
1020.10	FLEXIBLE POST DELINEATOR, TYPE II	186	EACH	\$62.28	\$11,584.00
1020.20	INSTALL CHEVRONS	976	EACH	\$50.05	\$48,852.84
1021.10	REMOVE DELINEATOR UNITS	3,265	EACH	\$21.54	\$70,313.43
1030.00	EARTHWORK MEASURED IN EMBANKMENT	427,129	CY	\$17.65	\$7,538,393.69
1030.02	EMBANKMENT FOR SURCHARGE (ESTABLISHED QUANTITY)	75,389	CY	\$5.75	\$433,486.75
1031.00	ROCK RIPRAP, TYPE B	1,271	TON	\$96.59	\$122,764.47
1033.00	ROADWAY GRADING	1,618	STA	\$445.01	\$719,953.59
1040.00	SLOPE PROTECTION	228,412	SY	\$0.59	\$135,823.08
1040.06	SLOPE PROTECTION MULCH	232	TON	\$288.62	\$66,959.64
1041.00	SALVAGING AND PLACING TOPSOIL	4,308,624	SY	\$0.97	\$4,163,135.29
1041.22	FURNISHING AND PLACING TOPSOIL	1,650	SY	\$3.64	\$6,006.50
1041.50	SOIL TACKIFIER	70	ACRE	\$1,310.13	\$91,709.00
1043.50	RIPRAP FILTER FABRIC	13,555	SY	\$3.15	\$42,734.14
1043.65	NON-WOVEN GEO-FABRIC	1,839	SY	\$6.19	\$11,383.41
1090.00	ABANDON WELLS	4	EACH	\$3,695.86	\$14,783.45
1090.56	ABANDON	2	LS	\$2,545.00	\$5,090.00
1100.00	REMOVE SHEET PILE	250	SF	\$6.69	\$1,672.50
1101.00	REMOVE PAVEMENT	374,217	SY	\$9.34	\$3,496,350.65
1101.25	SAWING PAVEMENT	40,221	LF	\$7.27	\$292,247.96
1102.00	REMOVE ASPHALT SURFACE	440,784	SY	\$6.34	\$2,796,667.34
1102.05	REMOVE ASPHALT SURFACING FROM PAVEMENT	769	SY	\$19.44	\$14,949.36
1102.10	REMOVE BITUMINOUS SURFACE COURSE	212	SY	\$16.00	\$3,392.00

1106.00	REMOVE DRIVEWAY	8,680	SY	\$10.80	\$93,754.51
1107.00	REMOVE WALK	7,366	SY	\$11.73	\$86,400.83
1108.00	REMOVE COMBINATION CURB AND GUTTER	658	LF	\$12.95	\$8,521.77
1109.00	REMOVE CURB	1,153	LF	\$10.59	\$12,212.00
1110.97	REMOVE AND SALVAGE	401	LF	\$12.04	\$4,828.04
1111.00	REMOVE FENCE	10,980	LF	\$4.29	\$47,061.00
1111.05	REMOVE SILT FENCE	250,254	LF	\$0.87	\$217,468.48
1113.00	REMOVE STEP	3	EACH	\$550.00	\$1,650.00
1114.00	REMOVE RETAINING WALL	1	EACH	\$4,000.00	\$4,000.00
1116.02	REMOVE CABLE	86,814	LF	\$0.77	\$66,616.11
1117.00	REMOVE MANHOLE	15	EACH	\$1,245.93	\$18,689.00
1118.25	REMOVE SPLASH BASIN	1	EACH	\$1,111.34	\$1,111.34
1119.00	REMOVE INLET	81	EACH	\$955.00	\$77,355.32
1119.50	REMOVE JUNCTION BOX	3	EACH	\$638.00	\$1,914.00
1120.00	REMOVE DISCHARGE STRUCTURE	19	EACH	\$1,115.54	\$21,195.34
1121.00	REMOVE CONCRETE FLUME	65	EACH	\$1,227.94	\$79,816.23
1121.10	REMOVE FLUME	54	EACH	\$1,116.84	\$60,309.60
1122.01	REMOVE CONCRETE MEDIAN SURFACING	4,734	SY	\$11.02	\$52,166.65
1122.02	REMOVE MEDIAN SURFACING	8,203	SY	\$8.00	\$65,624.00
1122.30	REMOVE ISLAND NOSE	1	EACH	\$222.28	\$222.28
1123.25	REMOVE CONCRETE SLOPE PROTECTION	600	SF	\$7.31	\$4,386.00
1123.51	REMOVE CONCRETE PAD	3	EACH	\$522.45	\$1,567.35
1124.00	REMOVE BUILDING	5	EACH	\$11,425.42	\$57,127.12
1125.00	CLEAR TRACT	4	EACH	\$7,494.28	\$29,977.12
1128.00	REMOVE SLAB	1	EACH	\$1,000.00	\$1,000.00
1130.00	REMOVE UNDERGROUND TANK	1	EACH	\$8,400.00	\$8,400.00
1136.01	REMOVE	260	EACH	\$57.28	\$14,894.00
1136.07	REMOVE	1,000	LF	\$12.00	\$12,000.00
1136.08	REMOVE	623	CY	\$72.02	\$44,868.46
1321.18	18" CURED IN PLACE PIPE LINER	90	LF	\$224.00	\$20,160.00
1321.24	24" CURED IN PLACE PIPE LINER	1,018	LF	\$256.11	\$260,723.68
1321.30	30" CURED IN PLACE PIPE LINER	826	LF	\$315.06	\$260,243.00
1321.36	36" CURED IN PLACE PIPE LINER	821	LF	\$499.78	\$410,322.00
1321.42	42" CURED IN PLACE PIPE LINER	304	LF	\$522.02	\$158,693.53
1321.48	48" CURED IN PLACE PIPE LINER	201	LF	\$766.93	\$154,153.28
1321.54	54" CURED IN PLACE PIPE LINER	78	LF	\$744.64	\$58,081.92

**English Average Unit Price for Lettings
January 1, 2024 to December 31, 2024**

1321.60	60" CURED IN PLACE PIPE LINER	192	LF	\$1,329.73	\$255,307.30
1600.00	MONITORING INSTRUMENTATION	1	LS	\$82,130.20	\$82,130.20
1701.18	18" DRIVEWAY CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8	277	LF	\$57.36	\$15,887.46
1701.24	24" DRIVEWAY CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8	1,772	LF	\$69.74	\$123,576.40
1701.36	36" DRIVEWAY CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8	812	LF	\$81.67	\$66,315.14
1702.24	24" DRIVEWAY CULVERT PIPE, TYPE 3,4 OR 5	52	LF	\$57.34	\$2,981.56
1702.48	48" DRIVEWAY CULVERT PIPE, TYPE 2,3,4,5,7 OR 8	128	LF	\$94.12	\$12,047.36
1705.18	18" ROUND EQUIVALENT DRIVEWAY CULVERT PIPE, TYPE 2,3,4 OR 5	418	LF	\$36.84	\$15,399.12
1705.24	24" ROUND EQUIVALENT DRIVEWAY CULVERT PIPE, TYPE 2,3,4 OR 5	360	LF	\$94.91	\$34,167.40
1705.30	30" ROUND EQUIVALENT DRIVEWAY CULVERT PIPE, TYPE 2,3,4 OR 5	94	LF	\$110.00	\$10,340.00
1705.36	36" ROUND EQUIVALENT DRIVEWAY CULVERT PIPE, TYPE 2,3,4 OR 5	46	LF	\$71.12	\$3,271.52
1705.60	60" ROUND EQUIVALENT DRIVEWAY CULVERT PIPE, TYPE 2,3,4 OR 5	64	LF	\$177.73	\$11,374.72
1712.36	36" DRIVEWAY CULVERT PIPE, TYPE 2,5,7 OR 8	1,050	LF	\$86.25	\$90,562.50
1950.50	GRADE CONTROL STRUCTURE	1	EACH	\$36,050.00	\$36,050.00
1995.00	STABILIZED CONSTRUCTION EXIT	31	EACH	\$2,653.10	\$82,246.04
2001.00	GRAVEL SURFACE COURSE	9,407	CY	\$50.76	\$477,533.98
2001.03	GRAVEL SURFACE COURSE	1,922	TON	\$58.14	\$111,752.30
2005.50	CLAY SURFACE COURSE	987	CY	\$34.00	\$33,558.00
2009.10	GRAVEL EMBEDMENT	43	STA	\$246.24	\$10,495.49
2009.20	GRAVEL EMBEDMENT	4,078	SY	\$4.09	\$16,691.30
2009.51	CRUSHED ROCK EMBEDMENT	171	STA	\$375.61	\$64,172.10
2009.52	CRUSHED ROCK EMBEDMENT	40,490	SY	\$2.88	\$116,648.49
2010.00	CRUSHED ROCK SURFACE COURSE	2,454	CY	\$85.63	\$210,135.30
2010.03	CRUSHED ROCK SURFACE COURSE	8,319	TON	\$65.87	\$547,946.54
2011.05	CRUSHED ROCK FOR TEMPORARY SURFACING	1,986	TON	\$75.45	\$149,846.60
2021.00	MAILBOX POST	480	EACH	\$76.91	\$36,915.23
2021.05	REMOVE AND RESET MAILBOX	7	EACH	\$200.00	\$1,400.00
2021.10	TEMPORARY MAILBOX POST	6	EACH	\$150.00	\$900.00
2040.00	CALCIUM CHLORIDE APPLIED	35	TON	\$600.00	\$21,000.00
3008.05	TIE BARS	19,008	EACH	\$11.13	\$211,500.26
3008.20	CROSS STITCHING	10,446	EACH	\$22.29	\$232,800.10
3009.00	PRECAST CONCRETE CURB STOP	3	EACH	\$550.00	\$1,650.00
3010.12	CONCRETE CLASS 47B-3500 LIP CURB, TYPE II	598	LF	\$54.40	\$32,531.20
3010.42	CONCRETE CURB REPAIR	2,577	LF	\$81.86	\$210,941.50
3010.44	REMOVE AND REPLACE SIDEWALK	133	SF	\$115.48	\$15,358.84
3010.45	REMOVE AND REPLACE ROADWAY	173	SY	\$499.20	\$86,361.60

3010.46	REMOVE AND SALVAGE	9	EACH	\$469.44	\$4,225.00
3011.25	CONCRETE CLASS 47B-3500 CURB, TYPE II	66	LF	\$55.00	\$3,630.00
3011.26	CONCRETE CLASS 47B-3500 CURB, TYPE I	462	LF	\$106.78	\$49,332.00
3013.15	CONCRETE CLASS 47B-3500 BARRIER CURB	256	LF	\$45.00	\$11,520.00
3014.09	COMBINATION CONCRETE CURB AND GUTTER	564	LF	\$79.39	\$44,775.96
3014.11	COMBINATION CONCRETE CLASS 47B-3500 CURB AND GUTTER	1,116	LF	\$45.47	\$50,744.17
3016.21	CONCRETE CLASS 47B-3000 SIDEWALKS	3,980	SY	\$90.87	\$361,642.72
3016.22	CONCRETE CLASS 47B-3500 SIDEWALKS	2,770	SY	\$70.66	\$195,721.60
3016.23	6" CONCRETE CLASS 47B-3000 SIDEWALKS	493	SY	\$105.15	\$51,838.00
3016.39	DETECTABLE WARNING PANEL	2,773	SF	\$50.40	\$139,749.95
3016.43	8" CONCRETE CLASS 47B-3500 SIDEWALKS	29	SY	\$305.00	\$8,845.00
3016.50	4" CONCRETE CLASS 47B-3500 SIDEWALK	252	SY	\$85.80	\$21,622.76
3016.51	6" CONCRETE CLASS 47B-3500 SIDEWALK	349	SY	\$130.25	\$45,456.24
3016.52	9" CONCRETE CLASS 47B-3500 SIDEWALK	15	SY	\$133.99	\$2,009.85
3016.61	5" CONCRETE CLASS 47B-3000 BIKEWAY	26	SY	\$76.00	\$1,976.00
3016.65	5" CONCRETE CLASS 47B-3500 BIKEWAY	97	SY	\$97.45	\$9,452.65
3016.71	6" CONCRETE CLASS 47B-3500 BIKEWAY	7,474	SY	\$57.00	\$426,018.00
3016.74	9" CONCRETE CLASS 47B-3500 BIKEWAY	24	SY	\$133.99	\$3,215.76
3017.07	TACK-ON CONCRETE CLASS 47B-3500 MEDIAN	322	SY	\$80.84	\$26,030.48
3017.21	CONCRETE CLASS 47B-3500 IMPRINTED SURFACING	1,488	SY	\$76.00	\$113,088.00
3017.26	6" CONCRETE CLASS 47B-3500 IMPRINTED MEDIAN SURFACING	4,263	SY	\$79.95	\$340,826.85
3017.28	CONCRETE CLASS 47B-3500 MEDIAN SURFACING	1,186	SY	\$115.83	\$137,374.07
3017.39	CONCRETE CLASS 47B-3000 MEDIAN SURFACING	604	SY	\$75.76	\$45,761.82
3017.43	6" CONCRETE CLASS 47B-3000 MEDIAN SURFACING	2,278	SY	\$65.26	\$148,658.80
3017.60	6" CONCRETE CLASS 47B-3500 MEDIAN SURFACING	10,563	SY	\$72.92	\$770,284.27
3017.65	10" CONCRETE CLASS 47B-3000 MEDIAN SURFACING	1,497	SY	\$126.00	\$188,622.00
3019.24	CONCRETE CLASS 47B-3500 ISLAND NOSE	7	EACH	\$4,835.36	\$33,847.51
3020.22	CONCRETE CLASS 47B-3500 DRIVEWAY 7"	893	SY	\$80.00	\$71,440.00
3020.23	CONCRETE CLASS 47B-3500 DRIVEWAY 8"	1,537	SY	\$62.82	\$96,546.80
3020.24	CONCRETE CLASS 47B-3500 DRIVEWAY	2,285	SY	\$77.24	\$176,484.40
3020.33	CONCRETE CLASS 47B-3500 DRIVEWAY 9"	657	SY	\$84.00	\$55,188.00
3020.34	CONCRETE CLASS 47B-3500 DRIVEWAY 10"	721	SY	\$77.24	\$55,690.04
3031.07	7" CONCRETE BASE COURSE	68	SY	\$111.14	\$7,557.52
3031.08	8" CONCRETE BASE COURSE	15,469	SY	\$85.00	\$1,314,865.00
3031.09	9" CONCRETE BASE COURSE	226	SY	\$104.64	\$23,648.00
3031.10	10" CONCRETE BASE COURSE	35	SY	\$98.92	\$3,462.20

3031.12	12" CONCRETE BASE COURSE	1,194	SY	\$105.80	\$126,325.20
3031.18	8" DOWELED CONCRETE BASE COURSE	28,211	SY	\$67.45	\$1,902,704.74
3031.19	9" DOWELED CONCRETE BASE COURSE	69	SY	\$250.00	\$17,250.00
3031.20	10" DOWELED CONCRETE BASE COURSE	1,944	SY	\$96.18	\$186,973.92
3031.22	12" DOWELED CONCRETE BASE COURSE	323	SY	\$94.46	\$30,510.58
3039.11	CONCRETE PAVEMENT REPAIR, TYPE A, FULL DEPTH	371	CY	\$1,199.25	\$444,886.41
3039.12	CONCRETE PAVEMENT REPAIR, TYPE B, FULL DEPTH	3,279	CY	\$779.90	\$2,557,213.66
3039.13	CONCRETE PAVEMENT REPAIR, TYPE C, FULL DEPTH	10,067	CY	\$611.69	\$6,157,697.70
3039.14	CONCRETE PAVEMENT REPAIR, TYPE A, PARTIAL DEPTH	29	CY	\$4,488.10	\$128,494.16
3039.15	CONCRETE PAVEMENT REPAIR, TYPE B, PARTIAL DEPTH	3	CY	\$4,412.71	\$11,428.92
3039.16	CONCRETE PAVEMENT REPAIR, TYPE C, PARTIAL DEPTH	6	CY	\$4,000.00	\$23,640.00
3040.11	CONCRETE PAVEMENT REPAIR, TYPE A, FULL DEPTH	57	SY	\$191.00	\$10,887.00
3040.12	CONCRETE PAVEMENT REPAIR, TYPE B, FULL DEPTH	602	SY	\$176.00	\$105,952.00
3040.13	CONCRETE PAVEMENT REPAIR, TYPE C, FULL DEPTH	789	SY	\$156.50	\$123,478.50
3041.25	BITUMINOUS PATCHING	1,684	TON	\$628.79	\$1,058,874.64
3050.15	CONCRETE FOR PAVEMENT APPROACHES CLASS 47BD-4000	5,027	CY	\$640.42	\$3,219,179.45
3050.19	CONCRETE FOR PAVEMENT APPROACHES CLASS 47BD-R-4000	176	CY	\$675.55	\$118,829.25
3051.10	EPOXY COATED REINFORCING STEEL FOR PAVEMENT APPROACHES	982,466	LB	\$1.90	\$1,862,808.98
3075.12	6" CONCRETE PAVEMENT, CLASS 47B-3500	2,266	SY	\$99.68	\$225,874.88
3075.22	7" CONCRETE PAVEMENT, CLASS 47B-3500	2,740	SY	\$80.00	\$219,200.00
3075.32	8" CONCRETE PAVEMENT, CLASS 47B-3500	1,420	SY	\$115.58	\$164,117.08
3075.34	8" IMPRINTED CONCRETE PAVEMENT, CLASS 47B-3500	471	SY	\$136.75	\$64,409.25
3075.42	9" CONCRETE PAVEMENT, CLASS 47B-3500	8,678	SY	\$98.89	\$858,143.27
3075.46	9" DOWELED CONCRETE PAVEMENT, CLASS 47B-3500	24,424	SY	\$96.29	\$2,351,715.62
3075.52	10" CONCRETE PAVEMENT, CLASS 47B-3500	106,409	SY	\$61.28	\$6,520,270.52
3075.53	10" IMPRINTED CONCRETE PAVEMENT, CLASS 47B-3500	1,037	SY	\$133.10	\$138,024.70
3075.56	10" DOWELED CONCRETE PAVEMENT, CLASS 47B-3500	308,084	SY	\$69.51	\$21,413,563.90
3075.66	11" DOWELED CONCRETE PAVEMENT, CLASS 47B-3500	470	SY	\$105.00	\$49,350.00
3075.72	12" CONCRETE PAVEMENT, CLASS 47B-3500	8,661	SY	\$88.57	\$767,144.98
3075.76	12" DOWELED CONCRETE PAVEMENT, CLASS 47B-3500	10,413	SY	\$95.20	\$991,268.73
3075.82	13" CONCRETE PAVEMENT, CLASS 47B-3500	105,325	SY	\$56.80	\$5,982,063.49
3075.86	13" DOWELED CONCRETE PAVEMENT, CLASS 47B-3500	265,578	SY	\$67.00	\$17,793,726.00
3075.92	14" CONCRETE PAVEMENT, CLASS 47B-3500	264	SY	\$90.00	\$23,760.00
3075.93	15" CONCRETE PAVEMENT, CLASS 47B-3500	34	SY	\$233.40	\$7,935.60
3089.25	TEMPORARY SURFACING	9,446	SY	\$75.81	\$716,134.80
3089.42	PAVEMENT LIFTING AND STABILIZATION	8,000	LB	\$8.80	\$70,400.00

3089.80	FLOWABLE FILL CONCRETE	408	CY	\$407.25	\$166,159.05
3099.05	5" CONCRETE SURFACING	39	SY	\$209.89	\$8,185.71
3099.06	6" CONCRETE SURFACING	50	SY	\$264.00	\$13,200.00
3205.00	CONCRETE PAVEMENT JOINT REPAIR	694	CY	\$850.78	\$590,093.20
3210.10	DIAMOND GRINDING AND TEXTURING CONCRETE PAVEMENT	183,300	SY	\$4.20	\$769,860.00
3211.25	SEALING CRACKS	18,744	LF	\$5.44	\$102,050.91
3211.30	SEALING JOINTS	1,620,623	LF	\$2.46	\$3,992,652.77
3211.35	SEALING CONCRETE REPAIR JOINT	2,556	LF	\$7.50	\$19,158.30
3300.50	PORTLAND CEMENT CONCRETE SMOOTHNESS TESTING	44	MILE	\$2,049.20	\$90,001.05
4002.00	CAST IRON COVER AND FRAME	17,125	LB	\$5.92	\$101,458.75
4003.00	CAST IRON COVER, FRAME, AND FLANGE	6,210	LB	\$4.81	\$29,885.90
4004.00	CAST IRON GRATE	1,585	LB	\$4.27	\$6,760.15
4004.50	CAST IRON GRATE AND FRAME	102,322	LB	\$5.20	\$531,795.83
4004.80	STRUCTURAL STEEL FOR FACE ARMOR	12,635	LB	\$5.89	\$74,469.10
4005.00	CAST IRON RING AND COVER	2,760	LB	\$4.53	\$12,499.35
4011.14	CURB INLET	66	EACH	\$5,215.15	\$344,200.00
4011.42	REINFORCED CURB INLET	5	EACH	\$13,100.00	\$65,500.00
4011.60	AREA INLET	6	EACH	\$10,800.00	\$64,800.00
4011.74	STORM DRAIN INLET	21	EACH	\$2,421.43	\$50,850.00
4012.19	RECONSTRUCT INLET	3	EACH	\$4,233.33	\$12,700.00
4012.29	RECONSTRUCT CURB INLET	38	EACH	\$3,909.24	\$148,551.30
4014.66	ADJUST GRATE INLET TO GRADE	1	EACH	\$1,500.00	\$1,500.00
4015.00	ADJUST MANHOLE TO GRADE	63	EACH	\$1,000.63	\$63,039.85
4015.50	RECONSTRUCT MANHOLE	9	EACH	\$2,500.00	\$22,500.00
4016.00	MANHOLE	40	EACH	\$11,425.13	\$457,005.14
4018.00	TAPPING EXISTING STRUCTURE	9	EACH	\$1,111.51	\$10,003.58
4018.50	TAPPING EXISTING PIPE	1	EACH	\$1,302.76	\$1,302.76
4022.05	TEMPORARY SLOPE DRAIN	4,500	LF	\$10.94	\$49,228.00
4024.55	FLUME SPILLWAY	1,271	LF	\$130.77	\$166,206.15
4024.69	MODIFIED CONCRETE FLUME	2	EACH	\$6,309.00	\$12,618.00
4024.70	CONCRETE FLUME, TYPE I	80	EACH	\$5,738.55	\$459,084.22
4024.71	CONCRETE FLUME, TYPE II	48	EACH	\$5,487.70	\$263,409.37
4024.73	CONCRETE FLUME, TYPE IV	3	EACH	\$7,003.46	\$21,010.39
4024.74	CONCRETE FLUME, TYPE V	2	EACH	\$6,010.39	\$12,020.78
4024.91	RECONSTRUCT FLUME INLET, TYPE VII	4	EACH	\$5,100.00	\$20,400.00
4032.00	RELAYING REINFORCED CONCRETE PIPE	154	LF	\$49.10	\$7,561.40

4035.00	REMOVE FLARED-END SECTION	448	EACH	\$303.46	\$135,948.26
4035.25	REMOVE AND SALVAGE FLARED-END SECTION	35	EACH	\$433.96	\$15,188.60
4040.00	REMOVE HEADWALLS FROM CULVERTS	235	EACH	\$358.20	\$84,177.39
4040.10	REMOVE INLET TOP	21	EACH	\$578.57	\$12,150.00
4041.00	CULVERT CLEANOUT	7	EACH	\$5,095.28	\$35,666.94
4042.54	SANITARY SEWER SERVICE	252	LF	\$35.00	\$8,820.00
4043.00	REMOVE CULVERT PIPE	406	LF	\$35.23	\$14,302.40
4043.50	REMOVE SEWER PIPE	4,512	LF	\$18.28	\$82,488.04
4044.00	PREPARATION OF STRUCTURE	80	EACH	\$5,502.36	\$440,188.51
4045.00	REMOVE STRUCTURE	30	EACH	\$10,018.44	\$300,553.24
4049.00	PRECAST REINFORCED CONCRETE BOX CULVERT	110	LF	\$1,190.00	\$130,900.00
4050.01	EXCAVATION FOR PIPE, PIPE-ARCH CULVERTS, AND HEADWALLS	64,943	CY	\$19.55	\$1,269,832.31
4051.01	EXCAVATION FOR BOX CULVERTS	35,073	CY	\$20.13	\$706,012.64
4054.65	TEMPORARY SHORING	3	LS	\$30,560.00	\$91,680.00
4054.68	TEMPORARY SHORING	209,983	SF	\$4.08	\$856,920.30
4093.80	WALL MATERIALS	732	SF	\$48.00	\$35,136.00
4094.03	MODULAR BLOCK WALL	144	SF	\$56.00	\$8,064.00
4095.15	COMPACTED EARTH LEVELING PAD	210	LF	\$50.00	\$10,500.00
4100.06	CLASS 47B-3000 CONCRETE FOR HEADWALL	443	CY	\$1,236.14	\$547,833.63
4101.04	CLASS 47B-4000 CONCRETE FOR BOX CULVERT	4,320	CY	\$813.95	\$3,516,491.81
4101.06	CLASS 47B-3000 CONCRETE FOR BOX CULVERT	7,646	CY	\$840.31	\$6,424,679.47
4101.50	CLASS 47B-3000 CONCRETE FOR ENERGY DISSIPATOR	38	CY	\$833.10	\$31,991.04
4102.04	CLASS 47BD-4000 CONCRETE FOR RETAINING WALL	99	CY	\$817.32	\$80,669.48
4103.06	CLASS 47B-3000 CONCRETE FOR STEP	2	CY	\$3,100.00	\$7,347.00
4105.59	CLASS 47B-3000 CONCRETE FOR INLET AND JUNCTION BOX	986	CY	\$1,461.43	\$1,440,753.38
4107.04	CLASS 47B-3000 CONCRETE FOR CONCRETE COLLARS	62	CY	\$1,218.28	\$75,509.18
4107.07	CLASS 47B-3000 CONCRETE FOR CONCRETE COLLARS	87	CY	\$1,224.31	\$106,747.40
4107.50	CLASS 47B-3000 CONCRETE FOR SPLASH BASIN	10	CY	\$2,070.33	\$20,496.30
4115.28	CONCRETE CLASS 47B-4000	363	CY	\$1,031.31	\$374,056.14
4150.00	REINFORCING STEEL FOR HEADWALL	57,748	LB	\$4.08	\$235,468.54
4151.00	REINFORCING STEEL FOR BOX CULVERT	1,527,161	LB	\$1.75	\$2,679,290.89
4151.50	REINFORCING STEEL FOR ENERGY DISSIPATOR	7,295	LB	\$1.90	\$13,860.50
4154.50	REINFORCING STEEL FOR SPLASH BASIN	780	LB	\$5.54	\$4,320.00
4155.50	REINFORCING STEEL FOR INLET AND JUNCTION BOX	79,888	LB	\$3.88	\$309,626.74
4157.00	REINFORCING STEEL FOR COLLARS	9,755	LB	\$3.84	\$37,414.66
4159.55	EPOXY COATED REINFORCING STEEL	14,676	LB	\$5.05	\$74,075.00

4163.25	REINFORCING STEEL	123,999	LB	\$1.85	\$229,784.00
4165.00	HANDRAIL FOR STEP	19	LF	\$600.00	\$11,220.00
4200.04	4" AUTOMATIC FLOOD CONTROL GATE	1	EACH	\$215.00	\$215.00
4305.30	30" ROUND EQUIVALENT CULVERT PIPE	236	LF	\$110.00	\$25,960.00
4310.15	15" FLARED-END SECTION	6	EACH	\$992.26	\$5,953.55
4310.18	18" FLARED-END SECTION	72	EACH	\$354.06	\$25,492.08
4310.24	24" FLARED-END SECTION	79	EACH	\$685.36	\$54,143.11
4310.30	30" FLARED-END SECTION	36	EACH	\$907.50	\$32,669.96
4310.36	36" FLARED-END SECTION	89	EACH	\$1,338.05	\$119,086.51
4310.42	42" FLARED-END SECTION	19	EACH	\$2,212.53	\$42,038.07
4310.48	48" FLARED-END SECTION	34	EACH	\$2,439.03	\$82,927.06
4310.54	54" FLARED-END SECTION	2	EACH	\$2,586.93	\$5,173.86
4310.60	60" FLARED-END SECTION	7	EACH	\$3,777.50	\$26,442.48
4310.66	66" FLARED-END SECTION	1	EACH	\$7,250.00	\$7,250.00
4310.72	72" FLARED-END SECTION	7	EACH	\$4,972.87	\$34,810.07
4320.18	18" ROUND EQUIVALENT FLARED-END SECTION	2	EACH	\$458.00	\$916.00
4320.24	24" ROUND EQUIVALENT FLARED-END SECTION	7	EACH	\$487.87	\$3,415.10
4320.30	30" ROUND EQUIVALENT FLARED-END SECTION	20	EACH	\$499.91	\$9,998.16
4320.36	36" ROUND EQUIVALENT FLARED-END SECTION	28	EACH	\$1,250.56	\$35,015.78
4320.42	42" ROUND EQUIVALENT FLARED-END SECTION	8	EACH	\$1,592.14	\$12,737.14
4320.48	48" ROUND EQUIVALENT FLARED-END SECTION	16	EACH	\$1,434.08	\$22,945.32
4320.60	60" ROUND EQUIVALENT FLARED-END SECTION	6	EACH	\$2,272.18	\$13,633.08
4320.80	48" ROUND EQUIVALENT METAL FLARED-END SECTION	2	EACH	\$2,289.65	\$4,579.30
4325.18	18" SAFETY SLOPED END SECTION	1	EACH	\$2,420.00	\$2,420.00
4325.30	30" SAFETY SLOPED END SECTION	3	EACH	\$3,000.00	\$9,000.00
4360.15	15" METAL FLARED-END SECTION	2	EACH	\$650.00	\$1,300.00
4360.18	18" METAL FLARED-END SECTION	23	EACH	\$454.61	\$10,455.98
4360.24	24" METAL FLARED-END SECTION	95	EACH	\$591.30	\$56,173.46
4360.30	30" METAL FLARED-END SECTION	53	EACH	\$812.24	\$43,048.76
4360.36	36" METAL FLARED-END SECTION	70	EACH	\$1,141.67	\$79,916.82
4360.42	42" METAL FLARED-END SECTION	20	EACH	\$2,279.89	\$45,597.72
4360.48	48" METAL FLARED-END SECTION	20	EACH	\$2,512.06	\$50,241.16
4360.54	54" METAL FLARED-END SECTION	9	EACH	\$2,728.89	\$24,560.00
4360.60	60" METAL FLARED-END SECTION	6	EACH	\$3,541.67	\$21,250.00
4360.66	66" METAL FLARED-END SECTION	1	EACH	\$3,812.81	\$3,812.81
4360.72	72" METAL FLARED-END SECTION	2	EACH	\$4,125.15	\$8,250.29

4360.78	78" METAL FLARED-END SECTION	2	EACH	\$6,162.55	\$12,325.10
4362.24	INSTALL 24" METAL FLARED-END SECTION	1	EACH	\$392.60	\$392.60
4390.36	36" ROUND EQUIVALENT METAL PIPE FLARED-END SECTION	8	EACH	\$912.44	\$7,299.48
4390.42	42" ROUND EQUIVALENT METAL PIPE FLARED-END SECTION	1	EACH	\$1,934.00	\$1,934.00
4390.48	48" ROUND EQUIVALENT METAL PIPE FLARED-END SECTION	2	EACH	\$1,481.65	\$2,963.30
4390.60	60" ROUND EQUIVALENT METAL PIPE FLARED-END SECTION	2	EACH	\$3,328.00	\$6,656.00
4460.15	15" CONCRETE FLARED-END SECTION	2	EACH	\$997.50	\$1,994.99
4460.18	18" CONCRETE FLARED-END SECTION	110	EACH	\$1,114.36	\$122,579.10
4460.24	24" CONCRETE FLARED-END SECTION	21	EACH	\$1,475.78	\$30,991.40
4460.30	30" CONCRETE FLARED-END SECTION	19	EACH	\$1,657.52	\$31,492.84
4460.36	36" CONCRETE FLARED-END SECTION	26	EACH	\$2,067.02	\$53,742.49
4460.42	42" CONCRETE FLARED-END SECTION	3	EACH	\$2,256.07	\$6,768.21
4460.48	48" CONCRETE FLARED-END SECTION	6	EACH	\$4,521.04	\$27,126.26
4460.54	54" CONCRETE FLARED-END SECTION	1	EACH	\$5,970.00	\$5,970.00
4460.72	72" CONCRETE FLARED-END SECTION	3	EACH	\$5,346.67	\$16,040.00
4461.12	INSTALL 12" CONCRETE FLARED-END SECTION	12	EACH	\$392.60	\$4,711.20
4461.15	INSTALL 15" CONCRETE FLARED-END SECTION	2	EACH	\$392.60	\$785.20
4461.18	INSTALL 18" CONCRETE FLARED-END SECTION	4	EACH	\$441.00	\$1,764.00
4461.36	INSTALL 36" CONCRETE FLARED-END SECTION	6	EACH	\$490.70	\$2,944.20
4461.48	INSTALL 48" CONCRETE FLARED-END SECTION	4	EACH	\$539.80	\$2,159.20
4461.54	INSTALL 54" CONCRETE FLARED-END SECTION	1	EACH	\$78.50	\$78.50
4510.18	18" ROUND EQUIVALENT CONCRETE FLARED-END SECTION	1	EACH	\$655.27	\$655.27
4510.24	24" ROUND EQUIVALENT CONCRETE FLARED-END SECTION	1	EACH	\$1,546.00	\$1,546.00
4510.30	30" ROUND EQUIVALENT CONCRETE FLARED-END SECTION	4	EACH	\$1,438.41	\$5,753.63
4510.36	36" ROUND EQUIVALENT CONCRETE FLARED-END SECTION	3	EACH	\$1,368.57	\$4,105.71
4510.48	48" ROUND EQUIVALENT CONCRETE FLARED-END SECTION	6	EACH	\$2,244.88	\$13,469.28
4510.60	60" ROUND EQUIVALENT CONCRETE FLARED-END SECTION	7	EACH	\$11,118.59	\$77,830.10
4510.72	72" ROUND EQUIVALENT CONCRETE FLARED-END SECTION	2	EACH	\$14,807.00	\$29,614.00
4670.05	CULVERT SANDFILL	665	CY	\$308.72	\$205,296.24
4674.78	8" P.V.C. SEWER PIPE	644	LF	\$79.00	\$50,876.00
4732.08	8" P.V.C. SANITARY SEWER PIPE	434	LF	\$96.75	\$41,989.50
4763.75	WICK DRAIN	252,695	LF	\$10.65	\$2,691,201.75
4764.04	4" NONPERFORATED P.V.C. PIPE UNDERDRAIN	4	LF	\$27.10	\$108.40
4764.06	6" NONPERFORATED P.V.C. PIPE UNDERDRAIN	6	LF	\$77.32	\$463.92
4764.34	4" NONPERFORATED PIPE UNDERDRAIN	1,531	LF	\$16.27	\$24,908.48
4764.35	4" PERFORATED PIPE UNDERDRAIN	16,618	LF	\$15.21	\$252,747.22

4764.36	6" NONPERFORATED PIPE UNDERDRAIN	1,530	LF	\$12.00	\$18,360.00
4764.37	6" PERFORATED PIPE UNDERDRAIN	18,687	LF	\$12.99	\$242,770.90
4764.40	NON-PERFORATED SQUARE STEEL TUBE POST 4"	342	LF	\$82.36	\$28,166.00
4764.54	4" PERFORATED P.V.C. PIPE UNDERDRAIN	761	LF	\$31.35	\$23,858.80
4764.56	6" PERFORATED P.V.C. PIPE UNDERDRAIN	646	LF	\$16.00	\$10,336.00
4780.01	HHS VARIANCE INSTALLATION	714	SY	\$9.10	\$6,497.40
4790.02	EXTERNAL FRAME SEALS	14	EACH	\$670.00	\$9,380.00
4790.05	WATER QUALITY STRUCTURE TYPE I	4	EACH	\$21,800.00	\$87,200.00
4790.10	SANITARY MANHOLE	18	EACH	\$2,811.11	\$50,600.00
4790.26	SANITARY MANHOLE	24	VFT	\$657.00	\$15,768.00
4796.02	10" PLUG	1	EACH	\$850.00	\$850.00
4800.30	30" STEEL PIPE	117	LF	\$250.00	\$29,250.00
4805.18	18" STEEL CASING	345	LF	\$192.39	\$66,375.00
4805.20	20" STEEL CASING	345	LF	\$209.78	\$72,375.00
4808.17	BORING 18" STEEL CASING	145	LF	\$550.00	\$79,750.00
4808.19	BORING 20" STEEL CASING	145	LF	\$500.00	\$72,500.00
4875.30	JACKING 30" STORM SEWER PIPE, TYPE 1 CLASS IV	40	LF	\$2,100.00	\$84,000.00
4875.36	JACKING 36" STORM SEWER PIPE, TYPE 1, CLASS IV	44	LF	\$2,170.00	\$95,480.00
4875.48	JACKING 48" STORM SEWER PIPE, TYPE 1 CLASS IV	40	LF	\$2,510.00	\$100,400.00
4880.18	JACKING 18" CULVERT PIPE, TYPE 2 CLASS IV	448	LF	\$959.00	\$429,632.00
4880.24	JACKING 24" CULVERT PIPE, TYPE 2 CLASS IV	104	LF	\$1,256.00	\$130,624.00
4880.36	JACKING 36" CULVERT PIPE, TYPE 2 CLASS IV	415	LF	\$1,294.70	\$537,301.13
4880.42	JACKING 42" CULVERT PIPE, TYPE 2 CLASS IV	227	LF	\$1,506.22	\$341,912.00
4880.48	JACKING 48" CULVERT PIPE, TYPE 2 CLASS IV	180	LF	\$1,470.43	\$264,677.40
4880.60	JACKING 60" CULVERT PIPE, TYPE 2 CLASS IV	170	LF	\$1,390.00	\$236,300.00
4880.66	JACKING 66" CULVERT PIPE, TYPE 2 CLASS IV	72	LF	\$2,245.00	\$161,640.00
4880.72	JACKING 72" CULVERT PIPE, TYPE 2 CLASS IV	353	LF	\$2,090.20	\$737,839.48
4900.28	STEEL HEADWALL	2	EACH	\$16,000.00	\$32,000.00
4900.53	CONNECT	6	EACH	\$1,955.00	\$11,730.00
6000.02	WARRANTY FOR PAINTING STRUCTURE AT STATION	9	LS	\$64,444.44	\$580,000.00
6000.10	ABUTMENT NO.1 EXCAVATION	6,757	CY	\$48.61	\$328,437.75
6000.11	ABUTMENT NO.2 EXCAVATION	5,924	CY	\$55.47	\$328,602.37
6000.20	PIER NO.1 EXCAVATION	372	CY	\$557.73	\$207,420.20
6000.21	PIER NO.2 EXCAVATION	198	CY	\$339.99	\$67,420.20
6000.60	PIER NO.1 EXCAVATION	351	CY	\$1,082.62	\$380,000.00
6000.61	PIER NO.2 EXCAVATION	87	CY	\$1,609.20	\$140,000.00

6000.62	PIER NO.3 EXCAVATION	87	CY	\$1,609.20	\$140,000.00
6000.63	PIER NO.4 EXCAVATION	87	CY	\$1,609.20	\$140,000.00
6000.64	PIER NO.5 EXCAVATION	87	CY	\$1,609.20	\$140,000.00
6000.65	PIER NO.6 EXCAVATION	87	CY	\$1,609.20	\$140,000.00
6001.00	BENT NO.1 EXCAVATION	1,140	CY	\$684.42	\$780,381.76
6001.01	BENT NO.2 EXCAVATION	405	CY	\$477.92	\$193,730.63
6001.02	BENT NO.3 EXCAVATION	168	CY	\$360.57	\$60,730.63
6001.04	BENT NO.5 EXCAVATION	303	CY	\$72.68	\$22,000.00
6001.50	BENT NO.1 EXCAVATION	320	CY	\$462.50	\$148,000.00
6001.51	BENT NO.2 EXCAVATION	607	CY	\$1,085.42	\$658,751.14
6001.52	BENT NO.3 EXCAVATION	175	CY	\$147.64	\$25,836.68
6001.53	BENT NO.4 EXCAVATION	278	CY	\$79.10	\$22,000.00
6004.48	BRIDGE JOINT NOSING	203	CF	\$668.08	\$135,687.95
6004.60	EXPANSION JOINT REPAIR	305	LF	\$639.33	\$195,250.21
6004.90	REPLACING DECK JOINT SEALS	393	LF	\$107.00	\$42,051.00
6004.98	ASPHALT PLUG JOINT SYSTEM	3,139	LF	\$316.96	\$994,787.81
6005.13	DECK JOINT SEAL, TYPE IV	230	LF	\$2,762.19	\$634,475.00
6005.32	PREFORMED EXPANSION JOINT, TYPE A	306	LF	\$85.96	\$26,295.88
6005.33	PREFORMED EXPANSION JOINT, TYPE B	220	LF	\$92.69	\$20,421.89
6005.36	PRECOMPRESSED POLYURETHANE FOAM JOINT, TYPE A	1,310	LF	\$154.46	\$202,360.02
6005.37	PRECOMPRESSED POLYURETHANE FOAM JOINT, TYPE B	1,213	LF	\$85.05	\$103,185.59
6005.65	EXPANSION BEARING, PTFE TYPE	115	EACH	\$2,165.82	\$249,069.57
6005.83	FIXED BEARING	131	EACH	\$1,428.97	\$187,194.89
6006.52	GRIND CONCRETE CURB	140	LF	\$16.00	\$2,240.00
6006.56	BRIDGE DECK GROOVING	10,960	SY	\$25.52	\$279,652.20
6007.11	POLYMER CONCRETE FOR JOINT REPAIRS	22	CY	\$10,112.16	\$221,456.38
6007.12	CONCRETE BRIDGE DECK REPAIR	4,061	SY	\$384.74	\$1,562,284.23
6007.13	POLYMER CONCRETE BRIDGE DECK REPAIR	498	SY	\$1,728.32	\$861,048.51
6007.14	POLYMER CONCRETE BRIDGE APPROACH REPAIR	410	SY	\$1,627.56	\$667,952.21
6008.60	HIGH FRICTION SURFACE TREATMENT(1-LAYER)	344	SY	\$147.00	\$50,568.00
6008.63	DECK SURFACE TREATMENT	880,793	SF	\$1.59	\$1,401,485.29
6008.64	FURNISHING RESIN FOR FLOOD COAT	8,810	GAL	\$89.63	\$789,631.03
6010.06	ULTRA-HIGH PERFORMANCE CONCRETE FOR BRIDGE	23	CY	\$10,974.46	\$251,315.13
6010.22	CLASS 47B-3000 CONCRETE FOR BRIDGE	6,243	CY	\$925.56	\$5,777,792.70
6010.26	CLASS 47BD-4000 CONCRETE FOR BRIDGE	9,253	CY	\$943.40	\$8,729,262.05
6010.32	CLASS 47BD-R-4000 CONCRETE FOR BRIDGE	294	CY	\$1,110.60	\$326,294.28

**English Average Unit Price for Lettings
January 1, 2024 to December 31, 2024**

6010.36	SELF CONSOLIDATING CONCRETE	43	CY	\$3,775.00	\$162,702.50
6010.75	CLASS 47BD-4000 CONCRETE FOR PIER PROTECTION	10	CY	\$4,800.00	\$48,960.00
6011.11	PRECAST/PRESTRESSED CONCRETE SUPERSTRUCTURE AT STATION	2,402	CY	\$2,276.56	\$5,468,968.08
6011.19	PRECAST/PRESTRESSED ULTRA-HIGH PERFORMANCE CONCRETE	271	CY	\$6,806.83	\$1,844,650.33
6013.77	POST-TENSIONING	1	LS	\$206,262.35	\$206,262.35
6016.13	POLYESTER POLYMER CONCRETE OVERLAY	128	CY	\$4,072.91	\$521,332.30
6016.14	PLACING AND FINISHING POLYESTER POLYMER CONCRETE OVERLAY	5,918	SY	\$40.22	\$238,008.58
6016.16	PPC OVERLAY TRIAL PLACEMENT	3	LS	\$4,933.33	\$14,800.00
6019.97	FRP ANGLE	4,868	LF	\$56.43	\$274,681.61
6020.00	REINFORCING STEEL FOR BRIDGE	383,460	LB	\$1.57	\$602,419.35
6020.01	HIGH STRENGTH REINFORCING STEEL MMFX CS	7,175	LB	\$3.86	\$27,695.50
6030.00	PREPARATION OF BRIDGE AT STATION	73	EACH	\$38,935.05	\$2,842,258.88
6030.05	PREPARATION OF BRIDGE	3	EACH	\$33,352.25	\$100,056.76
6030.17	BRIDGE DECK PREPARATION	8,560	SF	\$5.00	\$42,800.00
6040.00	REMOVE STRUCTURE	28	EACH	\$96,458.69	\$2,700,843.27
6052.52	ACCESS BRIDGE	3	SF	\$186,015.32	\$558,045.96
6052.55	ACCESS CROSSING	22	LS	\$29,039.87	\$638,877.07
6052.58	ACCESS BRIDGE	5	LS	\$351,002.01	\$1,755,010.03
6052.59	TEMPORARY BRIDGE	1	LS	\$600,000.00	\$600,000.00
6080.00	STRUCTURAL STEEL FOR SUBSTRUCTURE	48,641	LB	\$6.30	\$306,543.25
6081.00	STRUCTURAL STEEL FOR SUPERSTRUCTURE	4,779	LB	\$54.50	\$260,455.50
6095.00	STEEL DIAPHRAGM	23	EACH	\$3,183.83	\$73,228.20
6100.00	FLOOR DRAINS	22	EACH	\$611.87	\$13,461.24
6103.07	GEOGRID BIAXIAL	2,441	SY	\$5.56	\$13,571.96
6103.09	GEOGRID UNIAXIAL	20,208	SY	\$7.44	\$150,347.52
6104.00	BROKEN CONCRETE RIPRAP	855	TON	\$36.63	\$31,319.85
6105.01	ROCK RIPRAP, TYPE A	1,868	TON	\$84.04	\$156,994.89
6105.02	ROCK RIPRAP, TYPE B	8,475	TON	\$92.32	\$782,404.54
6105.03	ROCK RIPRAP, TYPE C	2,315	TON	\$89.48	\$207,136.24
6105.10	ROCK RIPRAP	90	TON	\$87.90	\$7,911.00
6105.30	SALVAGING AND PLACING TOPSOIL ON RIPRAP	156	SY	\$14.35	\$2,238.60
6106.20	REMOVE AND REPLACE RIPRAP	101	TON	\$17.65	\$1,782.65
6106.25	REMOVE RIPRAP	64	TON	\$60.00	\$3,840.00
6107.00	CONCRETE SLOPE PROTECTION	4	SY	\$260.89	\$991.38
6107.10	CONCRETE SLOPE PROTECTION REPAIR	125	SY	\$389.41	\$48,676.50
6131.23	PENETRATING CONCRETE SEALER	50,645	SF	\$1.42	\$71,835.58

6131.24	PENETRATING CONCRETE SEALER	26,461	GAL	\$71.27	\$1,885,838.50
6131.50	EPOXY COATED REINFORCING STEEL	2,198,328	LB	\$1.80	\$3,949,685.04
6131.75	EPOXY COATED REINFORCING STEEL FOR PIER PROTECTION	3,525	LB	\$5.00	\$17,625.00
6133.03	PREFORMED WATERPROOFING MEMBRANE, TYPE 2	852	SY	\$26.35	\$22,450.20
6133.05	PREFORMED WATERPROOFING MEMBRANE, TYPE 3	9,832	SY	\$53.39	\$524,924.24
6133.07	HOT LIQUID - APPLIED MEMBRANE WATERPROOFING	674,691	SF	\$3.49	\$2,354,366.83
6133.08	COLD LIQUID - APPLIED MEMBRANE WATERPROOFING	156,033	SF	\$8.85	\$1,380,557.10
6139.50	SUBSURFACE DRAINAGE MATTING	1,043	SY	\$61.84	\$64,485.70
6139.61	CARBON FIBER REINFORCED POLYMER	3,360	SF	\$40.00	\$134,400.00
6180.00	PILE JACKET	80	EACH	\$5,071.05	\$405,684.08
6200.00	CONCRETE PILING	1,400	LF	\$58.00	\$81,200.00
6208.02	HELICAL PILE	720	LF	\$44.80	\$32,256.00
6208.04	HELICAL PILE LEAD SECTION	16	EACH	\$1,528.20	\$24,451.20
6210.12	HP 10 INCH X 42 LB STEEL PILING	1,260	LF	\$60.00	\$75,600.00
6210.14	HP 12 INCH X 53 LB STEEL PILING	26,375	LF	\$63.21	\$1,667,041.55
6210.19	HP 12 INCH X 84 LB STEEL PILING	2,700	LF	\$64.45	\$174,015.00
6210.21	HP 14 INCH X 89 LB STEEL PILING	13,160	LF	\$84.05	\$1,106,128.00
6210.50	PIPE PILING	29,940	LF	\$79.74	\$2,387,388.70
6251.00	TEST PILE	45	EACH	\$6,954.67	\$312,960.02
6251.47	DRILLED SHAFT	236	LF	\$202.21	\$47,721.56
6310.00	STEEL SHEET PILING	84,100	SF	\$30.10	\$2,531,096.66
6404.00	PEDESTRIAN RAILING (CHAIN LINK TYPE)	489	LF	\$129.45	\$63,301.05
6406.00	PEDESTRIAN HANDRAIL	288	LF	\$372.00	\$107,169.48
6415.26	DECK DRAINAGE SYSTEM	1	LF	\$352,000.00	\$352,000.00
6430.00	PAINTING STRUCTURE AT	916,150	SF	\$18.28	\$16,745,489.42
6430.50	PAINTING BEARINGS	10	EACH	\$600.00	\$6,000.00
6433.00	PAINTING PILES AND MISCELLANEOUS STEEL	2,930	SF	\$61.07	\$178,954.00
6510.51	TEMPORARY BRIDGE SHORING	2	LS	\$4,408.00	\$8,816.00
6510.55	TEMPORARY BRIDGE SHORING	949	SY	\$447.87	\$425,024.85
6510.60	BRIDGE SHORING	99	SY	\$606.06	\$60,000.00
6510.65	BRIDGE SHORING	1	LS	\$40,000.00	\$40,000.00
6600.02	2" CONDUIT IN BRIDGE	271	LF	\$32.23	\$8,734.33
6610.45	STRIP SEALS	987	LF	\$692.04	\$683,179.48
6614.10	TEMPORARY SUPPORTS	24	EACH	\$851.92	\$20,446.08
6617.30	CONCRETE PATCHING	3,409	SF	\$184.27	\$628,228.62
6617.31	CONCRETE PATCHING FOR SUPERSTRUCTURE	175	SF	\$240.71	\$42,125.00

**English Average Unit Price for Lettings
January 1, 2024 to December 31, 2024**

6617.32	CONCRETE PATCHING FOR SUBSTRUCTURE	2,402	SF	\$253.20	\$608,198.00
6618.02	BEARING DEVICE REPAIR	5	EACH	\$11,000.00	\$55,000.00
6618.20	GIRDER REPAIR	8	EACH	\$5,643.75	\$45,150.00
6619.50	REPAIR FLOOR DRAIN	14	EACH	\$1,354.51	\$18,963.12
6670.10	CRACK ARRESTING HOLE	1	EACH	\$730.00	\$730.00
6670.28	SAW AND SEAL JOINT	15,371	LF	\$24.86	\$382,181.90
6700.13	MODIFY BRIDGE NAVIGATIONAL LIGHTING	1	LS	\$150,000.00	\$150,000.00
6801.28	CRACK EPOXY INJECTION	30	LF	\$324.77	\$9,743.16
6951.12	SHEAR CONNECTORS	2,440	EACH	\$14.00	\$34,160.00
6960.11	BRIDGE APPROACH REPAIR	1,075	SY	\$457.11	\$491,526.14
7001.50	CULVERT MOUNTED GUARDRAIL POST	14	EACH	\$796.94	\$11,157.16
7011.20	W-BEAM GUARDRAIL	27,995	LF	\$39.68	\$1,110,783.22
7015.00	CABLE GUARDRAIL	26,929	LF	\$43.45	\$1,170,018.91
7015.25	HIGH TENSION CABLE GUARDRAIL	143,102	LF	\$26.14	\$3,741,214.75
7017.00	REMOVE GUARDRAIL	118,584	LF	\$4.80	\$568,682.76
7017.50	REMOVE & SALVAGE GUARDRAIL	200	LF	\$39.71	\$7,942.00
7018.01	RESET GUARDRAIL	601	LF	\$64.82	\$38,955.70
7019.50	IMPACT ATTENUATOR	6	EACH	\$47,666.67	\$286,000.00
7019.70	REMOVE IMPACT ATTENUATOR	4	EACH	\$2,935.00	\$11,740.00
7019.80	PERMANENT INERTIAL BARRIER SYSTEM	1	EACH	\$79,225.00	\$79,225.00
7020.00	BRIDGE APPROACH SECTIONS	366	EACH	\$3,753.39	\$1,373,741.46
7020.60	SPECIAL BRIDGE APPROACH SECTION, TL-2	10	EACH	\$3,026.39	\$30,263.86
7022.00	END ANCHORAGE ASSEMBLY	36	EACH	\$2,739.21	\$98,611.70
7022.26	HIGH TENSION END TERMINAL SECTION	92	EACH	\$7,347.28	\$675,950.00
7023.00	TERMINAL ANCHORAGE SECTIONS	104	EACH	\$6,205.10	\$645,330.22
7024.25	GUARDRAIL END TREATMENT, TYPE I	102	EACH	\$4,218.05	\$430,241.09
7024.27	GUARDRAIL END TREATMENT, TYPE II	291	EACH	\$4,041.09	\$1,175,957.18
7024.55	GUARDRAIL END TREATMENT, TYPE TL-2	10	EACH	\$3,522.98	\$35,229.82
7100.00	RIGHT-OF-WAY FENCE	2,064	LF	\$13.52	\$27,900.00
7103.00	END POSTS	36	EACH	\$361.26	\$13,005.35
7104.00	PULL POSTS	65	EACH	\$347.39	\$22,580.55
7105.00	CORNER POSTS	68	EACH	\$333.98	\$22,710.78
7106.16	16' VEHICLE GATE	4	EACH	\$1,000.00	\$4,000.00
7106.20	20' VEHICLE GATE	3	EACH	\$1,410.60	\$4,231.80
7106.30	30' VEHICLE GATE	5	EACH	\$550.00	\$2,750.00
7108.00	DRAINAGE STRUCTURE TERMINALS	8	EACH	\$186.00	\$1,488.00

7109.97	SECURITY FENCE	1	LS	\$12,500.00	\$12,500.00
7110.02	3 FOOT CHAIN-LINK FENCE	216	LF	\$112.00	\$24,192.00
7130.00	BARBED WIRE FENCE	23,048	LF	\$7.99	\$184,237.98
7130.50	SMOOTH WIRE FENCE	5,614	LF	\$4.00	\$22,456.00
7151.00	REMOVE AND RESET FENCE	1,057	LF	\$4.00	\$4,228.00
7308.10	REMOVE SIGN	8	EACH	\$370.34	\$2,962.73
7310.05	REMOVE SIGN STRUCTURE	1	EACH	\$921.52	\$921.52
7311.00	CONCRETE FOR FOUNDATION	18	CY	\$1,859.53	\$33,471.54
7311.02	CLASS 47B-3000 CONCRETE FOR SIGN SUPPORT FOUNDATIONS	63	CY	\$1,240.77	\$78,168.51
7311.10	REINFORCING STEEL	2,600	LB	\$6.70	\$17,420.00
7311.11	REINFORCING STEEL FOR SIGN SUPPORT FOUNDATIONS	9,000	LB	\$2.87	\$25,830.00
7311.20	SIGN STRUCTURE FOUNDATION DESIGN, LOCATION	3	EACH	\$7,089.15	\$21,267.45
7312.00	OVERHEAD SIGN SUPPORT, LOCATION	3	EACH	\$64,966.39	\$194,899.16
7313.99	INSTALL ILLUMINATED SIGN	7	EACH	\$163.54	\$1,144.78
7316.00	SIGN	8	EACH	\$866.00	\$6,928.00
7320.30	INSTALL SIGN AND POST	1	EACH	\$700.00	\$700.00
7321.00	TYPE A SIGN	726	SF	\$47.88	\$34,747.58
7322.00	TYPE B SIGN	2,576	SF	\$23.34	\$60,125.65
7323.00	TYPE C SIGN	667	SF	\$37.12	\$24,759.63
7333.00	SIGN POST	19	EACH	\$85.00	\$1,615.00
7340.00	STRUCTURAL STEEL FOR SIGN SUPPORTS	16,532	LB	\$5.54	\$91,578.80
7360.18	18" SIGN SUPPORT FOOTING	21	EACH	\$2,153.81	\$45,230.00
7360.24	24" SIGN SUPPORT FOOTING	18	EACH	\$1,676.67	\$30,180.00
7360.30	30" SIGN SUPPORT FOOTING	10	EACH	\$2,398.00	\$23,980.00
7360.36	36" SIGN SUPPORT FOOTING	6	EACH	\$1,960.00	\$11,760.00
7389.01	REMOVE TRAFFIC SIGN	7	EACH	\$99.71	\$697.97
7390.00	REMOVE SIGN AND POST	49	EACH	\$260.93	\$12,785.60
7390.10	REMOVE SIGN, POST, AND FOOTING	23	EACH	\$984.99	\$22,654.72
7488.08	6" WHITE WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, GROOVED	96,400	LF	\$1.87	\$179,945.00
7488.11	6" YELLOW WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, GROOVED	94,500	LF	\$1.90	\$179,250.00
7495.04	4" WHITE PERMANENT PAVEMENT MARKING PAINT	20,788	LF	\$0.86	\$17,802.80
7495.05	4" YELLOW PERMANENT PAVEMENT MARKING PAINT	2,599	LF	\$0.86	\$2,226.35
7495.12	12" WHITE PERMANENT PAVEMENT MARKING PAINT	240	LF	\$1.68	\$403.20
7495.14	24" PERMANENT PAVEMENT MARKING	1,512	LF	\$38.50	\$58,214.84
7495.57	6" WHITE PERMANENT PAVEMENT MARKING PAINT	2,000	LF	\$3.36	\$6,720.00
7500.00	HANDICAPPED SYMBOL PERMANENT PAVEMENT MARKING	9	EACH	\$542.40	\$4,881.58

7500.44	LEFT ARROW, PREFORMED PAVEMENT MARKING, TYPE 4 GROOVED	22	EACH	\$400.00	\$8,800.00
7500.64	STOP AHEAD SYMBOL, PERMANENT PAVEMENT MARKING	3	EACH	\$1,400.00	\$4,200.00
7500.69	YIELD LINE, PERMANENT PAVEMENT MARKING	4	EACH	\$23.00	\$92.00
7500.82	ONLY, PERMANENT PAVEMENT MARKING	1	EACH	\$537.50	\$537.50
7501.02	WRONG WAY ARROW, PERMANENT PAVEMENT MARKING	8	EACH	\$607.05	\$4,856.40
7503.54	6" YELLOW PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED	7,825	LF	\$6.00	\$46,950.00
7504.05	6" WHITE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED	6,200	LF	\$6.00	\$37,200.00
7507.04	4" YELLOW POLYUREA PAVEMENT MARKING	5,548	LF	\$2.00	\$11,096.00
7508.14	12" WHITE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED	111	LF	\$15.00	\$1,665.00
7509.14	12" YELLOW PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED	335	LF	\$15.00	\$5,025.00
7512.14	24" WHITE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED	48	LF	\$52.00	\$2,496.00
7515.10	4" WHITE POLYUREA PAVEMENT MARKING	10,992	LF	\$2.53	\$27,834.00
7515.16	6" BLACK POLYUREA PAVEMENT MARKING, GROOVED	27,250	LF	\$2.00	\$54,530.00
7515.20	6" YELLOW POLYUREA CURB PAVEMENT MARKING	600	LF	\$6.50	\$3,900.00
7515.24	24" WHITE POLYUREA PAVEMENT MARKING, GROOVED	620	LF	\$75.56	\$46,845.10
7515.27	6" WHITE WET REFLECTIVE POLYUREA PAVEMENT MARKING, GROOVED	1,022,780	LF	\$2.00	\$2,044,820.00
7515.28	6" YELLOW WET REFLECTIVE POLYUREA PAVEMENT MARKING, GROOVED	867,030	LF	\$1.97	\$1,711,552.00
7515.29	6" BLACK WET REFLECTIVE POLYUREA PAVEMENT MARKING, GROOVED	19,200	LF	\$2.00	\$38,400.00
7515.30	24" WHITE POLYUREA PAVEMENT MARKING	170	LF	\$13.00	\$2,210.00
7515.32	6" WHITE WET REFLECTIVE POLYUREA PAVEMENT MARKING	9,500	LF	\$1.90	\$18,050.00
7515.38	12" WHITE WET REFLECTIVE POLYUREA PAVEMENT MARKING, GROOVED	50,540	LF	\$8.31	\$419,854.50
7515.39	12" WHITE WET REFLECTIVE POLYUREA PAVEMENT MARKING	2,300	LF	\$8.35	\$19,200.00
7515.40	18" WHITE WET REFLECTIVE POLYUREA PAVEMENT MARKING, GROOVED	130	LF	\$19.00	\$2,470.00
7515.42	12" WHITE WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, GROOVED	1,800	LF	\$8.79	\$15,825.00
7516.13	12" YELLOW WET REFLECTIVE POLYUREA PAVEMENT MARKING, GROOVED	2,075	LF	\$8.66	\$17,963.50
7516.14	12" YELLOW WET REFLECTIVE POLYUREA PAVEMENT MARKING	180	LF	\$8.25	\$1,485.00
7516.38	6" YELLOW WET REFLECTIVE POLYUREA PAVEMENT MARKING	5,000	LF	\$1.90	\$9,500.00
7516.42	12" YELLOW WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, GROOVED	1,100	LF	\$9.45	\$10,400.00
7517.02	12" WHITE WET REFLECTIVE PERMANENT PAVEMENT MARKING, GROOVED	950	LF	\$14.32	\$13,600.00
7517.03	6" WHITE WET REFLECTIVE PERMANENT PAVEMENT MARKING, GROOVED	12,750	LF	\$6.22	\$79,350.00
7517.05	5" WHITE WET REFLECTIVE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED	2,180	LF	\$5.00	\$10,900.00
7517.06	6" WHITE WET REFLECTIVE PREFORMED PAVEMENT MARKING, TYPE 4 GROOVED	14,975	LF	\$4.93	\$73,861.00
7517.07	6" YELLOW WET REFLECTIVE PREFORMED PAVEMENT MARKING, TYPE 4 GROOVED	42,000	LF	\$4.49	\$188,715.00
7517.09	24" WHITE WET REFLECTIVE PERMANENT PAVEMENT MARKING, GROOVED	75	LF	\$24.00	\$1,800.00
7517.12	12" WHITE WET REFLECTIVE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED	975	LF	\$11.12	\$10,843.00
7517.14	12" YELLOW WET REFLECTIVE PERMANENT PAVEMENT MARKING, GROOVED	1,440	LF	\$14.21	\$20,460.00

**English Average Unit Price for Lettings
January 1, 2024 to December 31, 2024**

DEPARTMENT OF TRANSPORTATION

7517.17	6" YELLOW WET REFLECTIVE PERMANENT PAVEMENT MARKING, GROOVED	37,300	LF	\$6.38	\$237,800.00
7518.05	5" YELLOW WET REFLECTIVE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED	16,931	LF	\$5.00	\$84,655.00
7518.12	12" YELLOW WET REFLECTIVE PREFORMED PAVEMENT MARKING, TYPE 4,	995	LF	\$13.56	\$13,495.00
7518.18	18" WHITE WET REFLECTIVE PREFORMED PAVEMENT MARKING, TYPE 3, GROOVED	24	LF	\$20.00	\$480.00
7518.24	24" WHITE WET REFLECTIVE PREFORMED PAVEMENT MARKING, TYPE 3, GROOVED	82	LF	\$26.00	\$2,132.00
7520.03	CROSSWALK, PERMANENT PAVEMENT MARKING	502	LF	\$38.09	\$19,120.60
7520.06	ARROW, PERMANENT PAVEMENT MARKING	209	EACH	\$486.48	\$101,674.77
7520.07	LANE MERGE ARROW, PREFORMED PAVEMENT MARKING	2	EACH	\$1,749.91	\$3,499.82
7520.10	LANE REDUCTION ARROW, PERMANENT PAVEMENT MARKING	2	EACH	\$1,500.00	\$3,000.00
7521.25	24" WHITE PERMANENT PAVEMENT MARKING	72	LF	\$25.69	\$1,849.68
7530.42	RAILROAD CROSSING SYMBOL PERMANENT PAVEMENT MARKING	17	EACH	\$1,440.12	\$24,481.96
7560.01	PAINT STRIPING	1,748	MILE	\$460.98	\$805,877.15
7560.03	PAINT STRIPING	400	STA	\$12.50	\$5,000.00
7560.20	ACRYLIC WATERBORNE PAINT, YELLOW	26,223	GAL	\$20.58	\$539,614.46
7560.30	ACRYLIC WATERBORNE PAINT, WHITE	87,410	GAL	\$20.63	\$1,803,654.68
8003.06	BASE REPAIR	2,415	SY	\$64.00	\$154,560.00
8003.15	CORE DRILLING REPAIR	40	EACH	\$567.13	\$22,685.20
8008.00	ARMOR COAT AGGREGATE	850	CY	\$291.54	\$247,809.00
8008.30	CHIP SEAL AGGREGATE	3,850	CY	\$213.57	\$822,244.50
8008.50	AGGREGATE FOR MICROSURFACING	30,040	TON	\$39.91	\$1,198,960.00
8010.00	CRUSHED ROCK FOR BASE COURSE	292	TON	\$113.40	\$33,112.80
8010.03	CRUSHED ROCK FOR BASE COURSE	2,845	CY	\$114.15	\$324,769.44
8022.00	HYDRATED LIME	5,800	TON	\$276.91	\$1,606,078.00
8022.15	HYDRATED LIME/WARM MIX ASPHALT FOR STATE MAINTENANCE PATCHING	45,600	EACH	\$1.58	\$72,166.00
8022.20	HYDRATED LIME/WARM MIX ASPHALT	2,757,662	EACH	\$1.60	\$4,411,094.43
8022.40	STABILIZED SUBGRADE TYPE LIME	308,750	SY	\$1.73	\$534,137.50
8024.50	SELECT GRANULAR BACKFILL FOR RETAINED EARTH STRUCTURE	72	CY	\$100.00	\$7,200.00
8028.01	FOUNDATION COURSE REPLACEMENT	353	CY	\$303.98	\$107,400.44
8029.25	FOUNDATION COURSE	850,185	SY	\$5.91	\$5,026,510.66
8029.26	FOUNDATION COURSE	4,263	SY	\$25.20	\$107,427.60
8029.84	BITUMINOUS FOUNDATION COURSE 4"	9,336	SY	\$8.66	\$80,849.76
8029.88	BITUMINOUS FOUNDATION COURSE 8"	1,416	SY	\$14.43	\$20,432.88
8060.01	GRANULAR SUBDRAIN, TYPE A	444	EACH	\$325.75	\$144,633.00
8060.02	GRANULAR SUBDRAIN, TYPE B	412	EACH	\$110.68	\$45,600.16
8060.05	GRANULAR SUBDRAIN	2,414	EACH	\$211.38	\$510,278.57
8070.05	MINERAL FILLER FOR MICROSURFACING	340	TON	\$272.06	\$92,500.00

**English Average Unit Price for Lettings
January 1, 2024 to December 31, 2024**

8090.00	GRANULAR FILL	1,396	CY	\$55.20	\$77,064.00
8091.00	GRANULAR BACKFILL	7,623	CY	\$72.81	\$555,030.65
8091.15	LIGHTWEIGHT BACKFILL	7,632	CY	\$84.01	\$641,164.32
8101.50	STABILIZED SUBGRADE	115,632	SY	\$4.84	\$560,218.59
8101.55	STABILIZED SUBGRADE TYPE FLY ASH	51,035	SY	\$4.74	\$241,905.90
8111.00	SHOULDER SUBGRADE PREPARATION	356	STA	\$275.60	\$98,133.91
8111.20	SHOULDER SUBGRADE PREPARATION	20,219	SY	\$4.50	\$90,985.50
9002.04	ASPHALTIC CONCRETE FOR STATE MAINTENANCE PATCHING, TYPE SRM	100	TON	\$47.09	\$4,709.00
9002.09	ASPHALTIC CONCRETE FOR STATE MAINTENANCE PATCHING, TYPE SLX	18,600	TON	\$50.17	\$933,223.00
9002.10	ASPHALTIC CONCRETE FOR STATE MAINTENANCE PATCHING, TYPE SPR	26,900	TON	\$46.32	\$1,245,907.00
9002.12	ASPHALTIC CONCRETE FOR STATE MAINTENANCE PATCHING, TYPE SPS	600	TON	\$38.54	\$23,123.00
9005.23	ASPHALTIC CONCRETE, TYPE SPS	316,960	TON	\$42.24	\$13,387,012.80
9005.70	ASPHALTIC CONCRETE, TYPE LC	13,460	TON	\$86.55	\$1,164,943.60
9005.71	ASPHALTIC CONCRETE, TYPE SLX	973,625	TON	\$56.23	\$54,749,987.75
9005.75	ASPHALTIC CONCRETE, TYPE SPR	1,594,322	TON	\$48.20	\$76,851,969.16
9005.87	ASPHALTIC CONCRETE, TYPE SRM	132,920	TON	\$49.00	\$6,512,552.20
9009.00	PLACEMENT OF ASPHALTIC CONCRETE FOR DRIVEWAYS AND INTERSECTIONS	390,489	SY	\$5.19	\$2,027,598.93
9009.15	MICROSURFACING PLACEMENT	6,626	STA	\$414.01	\$2,743,183.93
9009.71	TEMPORARY SIDEWALK	106	SY	\$100.00	\$10,600.00
9009.75	TEMPORARY SURFACING	48,305	SY	\$104.18	\$5,032,271.47
9009.84	SURFACING 11"	427	SY	\$74.86	\$31,965.22
9009.85	SURFACING 12"	15,799	SY	\$129.55	\$2,046,763.58
9009.86	SURFACING 6"	1,470	SY	\$54.65	\$80,330.04
9009.87	SURFACING 8"	8,623	SY	\$103.36	\$891,242.37
9009.88	SURFACING 10"	23,740	SY	\$93.42	\$2,217,842.49
9009.89	SURFACING 9"	7,352	SY	\$88.95	\$653,933.33
9009.91	SURFACING	210	SY	\$185.00	\$38,850.00
9010.49	ASPHALTIC CONCRETE FOR PATCHING, TYPE SLX	15,665	TON	\$90.13	\$1,411,853.70
9010.50	ASPHALTIC CONCRETE FOR PATCHING, TYPE SPR	24,870	TON	\$88.81	\$2,208,796.90
9010.51	ASPHALTIC CONCRETE FOR PATCHING, TYPE SPS	6,700	TON	\$78.33	\$524,844.00
9010.68	ASPHALTIC CONCRETE FOR PATCHING, TYPE SRM	2,450	TON	\$91.93	\$225,226.00
9020.84	PERFORMANCE GRADED BINDER (58E-34) FOR STATE MAINTENANCE PATCHING	21	TON	\$728.13	\$15,290.73
9020.86	PERFORMANCE GRADED BINDER (58H-34) FOR STATE MAINTENANCE PATCHING	941	TON	\$682.58	\$642,444.95
9020.87	PERFORMANCE GRADED BINDER (58V-34) FOR STATE MAINTENANCE PATCHING	819	TON	\$694.66	\$568,788.57
9020.88	PERFORMANCE GRADED BINDER (58S-34) FOR STATE MAINTENANCE PATCHING	24	TON	\$659.69	\$15,568.74
9021.16	PERFORMANCE GRADED BINDER (58V-34)	42,397	TON	\$703.55	\$29,828,842.49

9021.17	PERFORMANCE GRADED BINDER (58H-34)	60,775	TON	\$670.27	\$40,735,253.00
9021.18	PERFORMANCE GRADED BINDER (58S-34)	11,450	TON	\$659.47	\$7,550,662.87
9021.19	PERFORMANCE GRADED BINDER (58E-34)	2,896	TON	\$700.81	\$2,029,772.91
9030.00	CONSTRUCTING ASPHALTIC CONCRETE CURB	197,179	LF	\$3.99	\$787,411.09
9034.00	PREPARATION OF INTERSECTIONS AND DRIVEWAYS	64,980	SY	\$5.68	\$369,258.30
9036.00	PLACEMENT OF ASPHALTIC CONCRETE FOR BRIDGES	11,871	SY	\$15.38	\$182,574.88
9036.50	PLACEMENT OF ASPHALTIC CONCRETE FOR BRIDGES	831,539	SF	\$1.16	\$963,888.78
9052.00	ARMOR COAT EMULSIFIED ASPHALT	35,610	GAL	\$4.79	\$170,571.90
9052.10	EMULSIFIED ASPHALT FOR MICROSURFACING	928,790	GAL	\$3.01	\$2,798,809.00
9053.00	TACK COAT	2,846,574	GAL	\$2.96	\$8,419,162.13
9053.01	TACK COAT, TYPE A	3,780	GAL	\$4.08	\$15,433.00
9053.20	FOG SEAL	259,126	GAL	\$3.24	\$839,984.70
9053.75	CHIP SEAL EMULSIFIED ASPHALT	173,080	GAL	\$4.43	\$766,744.40
9110.01	RENTAL OF LOADER, FULLY OPERATED	2,350	HOURL	\$126.58	\$297,454.80
9110.02	RENTAL OF MOTOR GRADER, FULLY OPERATED	1,600	HOURL	\$147.38	\$235,800.85
9110.03	RENTAL OF DUMP TRUCK, FULLY OPERATED	2,350	HOURL	\$115.23	\$270,785.90
9110.07	RENTAL OF SKID LOADER, FULLY OPERATED	2,370	HOURL	\$180.45	\$427,671.00
9110.27	RENTAL OF CRAWLER MOUNTED HYDRAULIC EXCAVATOR, FULLY OPERATED	1,175	HOURL	\$200.51	\$235,594.90
9110.34	RENTAL OF VACUUM TRUCK, FULLY OPERATED	50	HOURL	\$640.00	\$32,000.00
9111.00	WATER	15,856	MGAL	\$35.63	\$564,877.67
9111.14	WATER FOR CEMENT STABILIZED BITUMINOUS	3,161	MGAL	\$25.93	\$81,968.32
9140.00	JOINT SEALING - ASPHALT TO CONCRETE	1,945	STA	\$242.32	\$471,314.85
9140.40	CRACK SEALING BITUMINOUS SURFACING	959,300	LF	\$1.35	\$1,294,871.92
9170.00	EARTH SHOULDER CONSTRUCTION	44,296	STA	\$155.65	\$6,894,731.80
9170.10	EARTH SHOULDER RESTORATION	15,165	STA	\$73.34	\$1,112,188.18
9171.10	RECONSTRUCT GUTTER DEPRESSION	5	EACH	\$2,048.64	\$10,243.20
9173.16	TRENCHED WIDENING, 1'	23,130	STA	\$65.25	\$1,509,341.30
9173.17	TRENCHED WIDENING, 3'	17,446	STA	\$105.65	\$1,843,134.81
9173.20	SUBGRADE PREPARATION	677,856	SY	\$2.64	\$1,790,788.15
9179.20	COLD MILLING, CLASS 1	770	STA	\$60.00	\$46,171.80
9179.21	COLD MILLING, CLASS 1	355	STA	\$357.16	\$126,850.37
9179.22	COLD MILLING, CLASS 2	2,499	STA	\$164.01	\$409,879.47
9179.23	COLD MILLING, CLASS 3	60,510	STA	\$348.41	\$21,082,056.91
9179.24	COLD MILLING, CLASS 4	7,530	STA	\$231.44	\$1,742,750.84
9179.33	COLD MILLING, CLASS 3	2,543	SY	\$5.62	\$14,288.36
9179.34	COLD MILLING, CLASS 4	21,602	SY	\$13.95	\$301,326.36

9179.35	COLD MILLING, CLASS 5	299,539	SY	\$6.29	\$1,883,282.66
9179.43	COLD MILLING, CLASS 3	4,351	STA	\$345.47	\$1,503,019.71
9179.53	COLD MILLING, CLASS 3	13,543	SY	\$3.30	\$44,737.90
9179.63	COLD MILLING, CLASS 3	1,652	STA	\$88.28	\$145,865.04
9179.65	COLD MILLING, CLASS 3	496	STA	\$381.21	\$188,907.47
9179.72	REMOVE ASPHALT SURFACE FROM BRIDGE	10,699	SY	\$17.06	\$182,523.75
9179.79	MILLING FOR ASPHALTIC CONCRETE INLAY	25,929	SY	\$12.44	\$322,593.53
9179.84	MILLING CONCRETE FOR INLAYS	9,614	SY	\$13.03	\$125,276.49
9185.75	RUMBLE STRIPS	52	STA	\$82.50	\$4,290.24
9185.76	RUMBLE STRIPS, ASPHALT	29,095	STA	\$13.95	\$405,840.27
9185.77	RUMBLE STRIPS, CONCRETE	2,692	STA	\$32.71	\$88,053.30
9185.78	MILLED RUMBLE STRIPS	4	EACH	\$1,360.00	\$5,440.00
9185.85	RUMBLE STRIPS, ASPHALT 8"	22,749	STA	\$13.76	\$313,125.95
9185.86	RUMBLE STRIPS, CONCRETE 8"	1	STA	\$9,660.00	\$7,148.40
9185.88	CENTERLINE RUMBLE STRIPS, CONCRETE	1	STA	\$425.00	\$425.00
9185.89	CENTERLINE RUMBLE STRIPS, ASPHALT	20,956	STA	\$17.70	\$370,850.63
9186.00	CONCRETE SURFACE MILLING	252,483	SY	\$2.81	\$709,267.60
9186.01	CONCRETE SURFACE MILLING	516	STA	\$309.69	\$159,904.87
9188.01	BITUMINOUS SURFACE COURSE	3,362	SY	\$10.26	\$34,490.77
9188.50	SURFACING UNDER GUARDRAIL	145,782	SY	\$57.48	\$8,378,969.31
9190.12	CEMENT STABILIZED BITUMINOUS	1,839	STA	\$929.88	\$1,710,155.19
9190.50	FLY ASH	3,068	TON	\$115.11	\$353,168.80
9190.61	CEMENT	13,966	TON	\$241.80	\$3,376,973.15
9206.01	FABRIC REINFORCEMENT CRACK REPAIR	68,620	SY	\$6.76	\$463,663.48
9206.02	POLYMER MASTIC	77,581	LF	\$3.02	\$234,139.24
9206.03	POLYMER MASTIC	4,000	LB	\$12.50	\$50,000.00
9206.29	NON-WOVEN PAVEMENT OVERLAY FABRIC	64,328	SY	\$4.25	\$273,206.22
9300.37	RAP INCENTIVE PAYMENT FOR STATE MAINTENANCE PATCHING	78,710	EACH	\$1.00	\$78,710.00
9300.38	RAP INCENTIVE PAYMENT	5,396,664	EACH	\$1.00	\$5,396,663.70
9300.50	ASPHALT PAVEMENT SMOOTHNESS TESTING	5	MILE	\$3,699.02	\$16,689.98
9300.52	ASPHALT PAVEMENT SMOOTHNESS TESTING I/D	1,105	MILE	\$435.83	\$481,417.00
9300.53	SUPERPAVE QUALITY AND ASPHALT SMOOTHNESS I/D PAYMENT	11,332,858	EACH	\$1.00	\$11,332,858.20
A001.01	PULL BOX, TYPE PB-1	2	EACH	\$2,755.85	\$5,511.69
A001.05	PULL BOX, TYPE PB-2	10	EACH	\$3,172.09	\$31,720.90
A001.08	RELOCATE PULL BOX	3	EACH	\$2,379.89	\$7,139.66
A001.09	PULL BOX, TYPE T9	3	EACH	\$1,643.69	\$4,931.07

**English Average Unit Price for Lettings
January 1, 2024 to December 31, 2024**

DEPARTMENT OF TRANSPORTATION

A001.11	PULL BOX, TYPE T27	5	EACH	\$3,146.00	\$15,730.00
A001.12	PULL BOX, TYPE PB-5	111	EACH	\$1,121.90	\$124,530.73
A001.16	PULL BOX, TYPE PB-6	58	EACH	\$1,569.60	\$91,036.53
A001.17	PULL BOX, TYPE PB-7	42	EACH	\$2,883.45	\$121,104.90
A001.20	PULL BOX, TYPE PB-8	28	EACH	\$2,913.51	\$81,578.34
A001.21	PULL BOX, TYPE PB-10	3	EACH	\$4,845.69	\$14,537.07
A001.35	PULL BOX, TYPE FOR-27	37	EACH	\$2,716.28	\$100,502.27
A001.38	PULL BOX, TYPE T48	3	EACH	\$3,243.14	\$9,729.42
A001.39	PULL BOX, TYPE PB FIBER VAULT	12	EACH	\$4,042.44	\$48,509.28
A001.58	SPLICE CONDUIT	50	EACH	\$187.60	\$9,380.16
A001.77	VIBRATION MITIGATION DEVICE	1	EACH	\$90.00	\$90.00
A003.00	FLASHING BEACON	2	EACH	\$3,499.82	\$6,999.64
A003.05	RECTANGULAR RAPID FLASHING BEACON	8	EACH	\$1,218.34	\$9,746.72
A003.06	TRAFFIC SIGNAL	8	EACH	\$881.00	\$7,048.00
A003.10	TRAFFIC SIGNAL, TYPE TS-1	53	EACH	\$1,058.50	\$56,100.26
A003.20	TRAFFIC SIGNAL, TYPE TS-1A	50	EACH	\$649.30	\$32,464.84
A003.25	TRAFFIC SIGNAL, TYPE TS-1LFF	51	EACH	\$1,066.32	\$54,382.56
A004.04	TRAFFIC SIGNAL, TYPE TS-1LL	15	EACH	\$1,397.29	\$20,959.42
A004.19	TRAFFIC SIGNAL, TYPE TS-1LF	41	EACH	\$959.64	\$39,345.44
A004.20	TRAFFIC SIGNAL, TYPE TS-1L	6	EACH	\$861.30	\$5,167.82
A004.22	TRAFFIC SIGNAL, TYPE TS-1LB	2	EACH	\$1,036.44	\$2,072.88
A004.26	TRAFFIC SIGNAL, TYPE TS-1R	5	EACH	\$803.09	\$4,015.46
A004.28	TRAFFIC SIGNAL, TYPE TS-1RR	2	EACH	\$1,305.14	\$2,610.28
A004.32	TRAFFIC SIGNAL, TYPE TS-1RFF	6	EACH	\$897.61	\$5,385.63
A005.28	TRAFFIC SIGNAL CONTROLLER, TYPE TC-2070	1	EACH	\$30,800.00	\$30,800.00
A005.30	TRAFFIC SIGNAL CONTROLLER, TYPE RRFB-SOLAR	1	EACH	\$4,500.00	\$4,500.00
A005.31	TRAFFIC SIGNAL CONTROLLER, TYPE TC-RRFB	1	EACH	\$3,521.95	\$3,521.95
A005.41	TRAFFIC SIGNAL CONTROLLER, TYPE TC-FLASHER	1	EACH	\$3,366.38	\$3,366.38
A006.14	PEDESTRIAN SIGNAL, TYPE PS-1	32	EACH	\$604.67	\$19,349.48
A006.60	RADAR VEHICLE DETECTION SYSTEM	21	EACH	\$19,208.59	\$403,380.37
A006.68	REINSTALL RADAR VEHICLE DETECTION SYSTEM	10	EACH	\$152.67	\$1,526.70
A006.70	PEDESTRIAN PUSHBUTTON, TYPE PPB	25	EACH	\$710.35	\$17,758.73
A006.71	PEDESTRIAN PUSHBUTTON	2	EACH	\$446.70	\$893.40
A006.74	PEDESTAL POLE	4	EACH	\$2,709.75	\$10,839.00
A006.76	PEDESTAL POLE, TYPE PP-4	5	EACH	\$1,471.99	\$7,359.94
A006.79	APS PEDESTRIAN PUSHBUTTON DETECTOR	8	EACH	\$1,947.00	\$15,576.00

A006.83	PEDESTAL POLE, TYPE PP-12	8	EACH	\$2,680.19	\$21,441.50
A006.87	PEDESTAL POLE, TYPE PP-13	2	EACH	\$2,200.00	\$4,400.00
A006.88	PEDESTAL POLE, TYPE PP-14	1	EACH	\$2,800.00	\$2,800.00
A007.23	VEHICLE DETECTOR CAMERA	4	EACH	\$8,820.00	\$35,280.00
A007.32	STREET LIGHTING UNIT	27	EACH	\$5,760.00	\$155,520.00
A007.38	RADAR VEHICLE DETECTOR	74	EACH	\$8,779.90	\$649,712.35
A007.64	STREET LIGHTING UNIT, TYPE SL-A-20-0-LED	8	EACH	\$5,200.00	\$41,600.00
A007.74	STREET LIGHTING UNIT, TYPE SL-BT-25-1-LED	58	EACH	\$5,424.83	\$314,640.00
A007.76	STREET LIGHTING UNIT, TYPE SL-A-25-1-LED	31	EACH	\$4,994.84	\$154,840.00
A009.60	STREET LIGHTING UNIT, TYPE SL-BT-40-12-LED20	2	EACH	\$7,291.50	\$14,583.00
A010.13	REPLACEMENT ROADWAY LUMINAIRE, TYPE	6	EACH	\$750.00	\$4,500.00
A010.18	REPLACEMENT LUMINAIRE, TYPE LED	2	EACH	\$506.50	\$1,013.00
A010.19	REPLACEMENT LUMINAIRE, TYPE LED25	140	EACH	\$785.06	\$109,909.00
A010.22	REPLACEMENT LUMINAIRE	71	EACH	\$1,388.73	\$98,600.00
A010.29	LUMINAIRE, TYPE LED	5	EACH	\$621.22	\$3,106.12
A010.37	33' GREY LED-PC LUMINAIRE	2	EACH	\$802.00	\$1,604.00
A010.38	52' GREY LED-PC LUMINAIRE	1	EACH	\$1,100.00	\$1,100.00
A010.41	LUMINAIRE, TYPE HML-A-LED40	704	EACH	\$954.56	\$672,008.00
A010.42	LUMINAIRE, TYPE HML-V-LED40	434	EACH	\$985.97	\$427,910.00
A011.22	COMBINATION MAST ARM POLE, TYPE CMP-30-33-6-3	1	EACH	\$19,765.00	\$19,765.00
A011.35	COMBINATION MAST ARM POLE, TYPE CMP-34-33-6-3	1	EACH	\$19,999.00	\$19,999.00
A011.62	COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP	4	EACH	\$20,450.77	\$81,803.07
A011.82	COMBINATION MAST ARM POLE, TYPE CMP-40-52-6-3	1	EACH	\$23,845.00	\$23,845.00
A012.05	COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-45-12	3	EACH	\$21,453.62	\$64,360.86
A012.08	COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-45-12	1	EACH	\$29,800.00	\$29,800.00
A012.60	COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-50-12	1	EACH	\$22,984.03	\$22,984.03
A012.90	COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-60-12	4	EACH	\$29,346.87	\$117,387.49
A014.74	ELECTRICAL METER PEDESTAL	1	EACH	\$2,247.00	\$2,247.00
A014.76	SERVICE METER AND PEDESTAL	1	EACH	\$3,857.48	\$3,857.48
A014.81	2" PERFORATED SQUARE STEEL TUBE POST	472	LF	\$41.78	\$19,734.27
A017.65	MAST ARM POLE	1	EACH	\$16,765.00	\$16,765.00
A018.19	HIGH MAST LIGHTING UNIT, TYPE T-80	132	EACH	\$37,248.38	\$4,916,786.50
A018.71	HIGH MAST TOWER FOUNDATION DESIGN	132	EACH	\$2,051.50	\$270,798.40
A018.72	ANCHOR BOLTS FOR HIGH MAST TOWER	1,056	EACH	\$283.87	\$299,768.00
A018.81	FOUNDATION DESIGN	16	EACH	\$6,127.00	\$98,031.95
A018.82	CONCRETE FOR FOUNDATION	40	CY	\$956.79	\$38,271.76

**English Average Unit Price for Lettings
January 1, 2024 to December 31, 2024**

DEPARTMENT OF TRANSPORTATION

A018.83	REINFORCING STEEL	125	LB	\$8.55	\$1,068.75
A018.88	CONCRETE FOR HIGH MAST FOUNDATION	1,980	CY	\$558.68	\$1,106,178.90
A018.89	REINFORCING STEEL FOR HIGH MAST FOUNDATION	160,116	LB	\$2.02	\$323,363.48
A018.91	FOUNDATION STEEL	4,200	LB	\$6.04	\$25,368.00
A020.10	LIGHTING CONTROL CENTER, TYPE D	6	EACH	\$3,654.25	\$21,925.52
A020.30	LIGHTING CONTROL CENTER, TYPE R	2	EACH	\$3,500.00	\$7,000.00
A020.46	LIGHTING CONTROL CENTER, TYPE DP	1	EACH	\$3,130.00	\$3,130.00
A030.03	SERVICE DISCONNECT	2	EACH	\$6,087.57	\$12,175.14
A065.77	1 1/4-INCH CONDUIT BORED	116	LF	\$23.90	\$2,772.40
A070.07	1 1/4-INCH CONDUIT IN TRENCH	116	LF	\$12.39	\$1,437.24
A070.08	1 1/2-INCH CONDUIT, JACKED	972	LF	\$24.19	\$23,517.24
A070.10	1 1/2-INCH CONDUIT IN TRENCH	51,415	LF	\$6.90	\$354,782.28
A070.13	2-INCH CONDUIT IN TRENCH	16,345	LF	\$8.60	\$140,500.01
A070.14	2-INCH CONDUIT IN TRENCH	612	LF	\$8.00	\$4,896.00
A070.22	4-INCH CONDUIT IN TRENCH	322	LF	\$32.68	\$10,522.08
A072.10	1 1/2-INCH CONDUIT UNDER ROADWAY	1,419	LF	\$26.63	\$37,786.10
A072.14	2-INCH CONDUIT UNDER ROADWAY	208	LF	\$20.12	\$4,184.96
A074.12	1 1/2-INCH CONDUIT, JACKED	710	LF	\$20.85	\$14,800.00
A074.14	2-INCH CONDUIT, JACKED	20,101	LF	\$25.12	\$504,918.00
A074.18	3-INCH CONDUIT, JACKED	168	LF	\$32.44	\$5,449.92
A074.42	2-INCH CONDUIT BORED	2,659	LF	\$26.88	\$71,476.10
A074.45	4-INCH CONDUIT BORED	754	LF	\$52.36	\$39,480.92
A074.52	2-INCH CONDUIT PLOWED	6,509	LF	\$25.20	\$164,019.01
A074.71	2" CONDUIT JACKED	2,308	LF	\$27.86	\$64,308.56
A074.81	1 1/2" CONDUIT JACKED	385	LF	\$23.00	\$8,855.00
A074.92	ETHERNET COMMUNICATIONS CABLE	1,391	LF	\$3.70	\$5,152.14
A076.13	3/C #12 AWG TRAFFIC SIGNAL CABLE	809	LF	\$5.05	\$4,085.45
A077.12	2/C #14 AWG TRAFFIC SIGNAL CABLE	9,028	LF	\$1.88	\$17,005.94
A077.13	3/C #14 AWG TRAFFIC SIGNAL CABLE	6,893	LF	\$2.03	\$14,000.78
A077.15	5/C #14 AWG TRAFFIC SIGNAL CABLE	249	LF	\$6.26	\$1,558.12
A077.17	7/C #14 AWG TRAFFIC SIGNAL CABLE	2,625	LF	\$3.70	\$9,725.30
A077.22	12/C #14 AWG TRAFFIC SIGNAL CABLE	7,765	LF	\$4.86	\$37,719.60
A077.26	16/C #14 AWG TRAFFIC SIGNAL CABLE	2,146	LF	\$6.05	\$12,985.78
A077.30	20/C #14 AWG TRAFFIC SIGNAL CABLE	899	LF	\$7.92	\$7,117.94
A078.11	2/C #16 PEDESTRIAN PUSHBUTTON LEAD-IN CABLE	2,077	LF	\$1.54	\$3,198.58
A078.12	2/C #16 AWG PEDESTRIAN PUSHBUTTON LEAD-IN CABLE	85	LF	\$2.00	\$170.00

**English Average Unit Price for Lettings
January 1, 2024 to December 31, 2024**

A078.80	GROUND BAR	3	EACH	\$201.77	\$605.31
A078.92	SDLC CABLE	8	EACH	\$422.23	\$3,377.84
A078.96	FIBER LOCATE CABLE	116	LF	\$0.98	\$113.68
A079.01	2/C #14 AWG DETECTOR LEAD-IN CABLE	3,486	LF	\$1.79	\$6,239.94
A079.22	TRACER WIRE	32,034	LF	\$0.77	\$24,823.15
A079.32	#6 AWG CU CONDUCTOR	1,488	LF	\$4.32	\$6,424.32
A079.35	#12 AWG CU CONDUCTOR	1,918	LF	\$6.04	\$11,586.00
A079.43	#8 GROUNDING CONDUCTOR	2,912	LF	\$2.77	\$8,064.33
A079.48	GROUND ROD	8	EACH	\$188.61	\$1,508.88
A079.50	GROUNDING CONDUCTOR	13,657	LF	\$1.38	\$18,869.48
A079.55	SERVICE CABLE	414	LF	\$5.79	\$2,395.94
A079.71	TERMINATED FIBER CONNECTOR	56	EACH	\$122.44	\$6,856.52
A079.72	CONNECTOR ADAPTER PANEL	13	EACH	\$158.37	\$2,058.80
A079.73	FIBER CONNECTOR HOUSING	13	EACH	\$217.81	\$2,831.56
A079.74	FIBER ETHERNET SWITCH	3	EACH	\$2,549.00	\$7,647.00
A079.91	#8 CIRCUIT GROUND CABLE	404	LF	\$2.86	\$1,155.44
A079.92	SERVICE CONDUCTOR NO. 6	544	LF	\$3.75	\$2,040.00
A080.10	STREET LIGHTING CABLE, NO. 2 USE	13,004	LF	\$4.32	\$56,184.26
A080.15	STREET LIGHTING CABLE, NO. 4 USE	2,320	LF	\$5.50	\$12,760.00
A080.20	24 STRAND SINGLE MODE FIBER OPTIC	354	LF	\$3.25	\$1,150.50
A080.22	STREET LIGHTING CABLE, NO. 6 BARE	67,796	LF	\$2.78	\$188,208.61
A080.24	STREET LIGHTING CABLE, NO. 6 USE	130,033	LF	\$2.95	\$383,947.40
A080.40	FACTORY TERMINATED PATCH PANEL	1	EACH	\$671.23	\$671.23
A080.41	12 STRAND SINGLE MODE FIBER OPTIC	5,044	LF	\$3.08	\$15,535.52
A080.43	FACTORY TERMINATED PANEL	1	EACH	\$1,376.00	\$1,376.00
A080.68	3/C #6 AWG STREET LIGHTING CABLE	356	LF	\$5.29	\$1,884.71
A081.21	12 SM FIBER OPTIC CABLE	1,635	LF	\$3.53	\$5,775.21
A081.22	144 SM FIBER OPTIC CABLE	28,372	LF	\$5.11	\$144,980.92
A081.30	TESTING AND DOCUMENTATION OF FIBER OPTIC COMMUNICATION SYSTEM	2	LS	\$3,538.75	\$7,077.50
A081.31	TEST STATION	14	EACH	\$601.85	\$8,425.84
A081.32	FIBER OPTIC SPLICE	52	EACH	\$86.00	\$4,472.00
A081.35	FIBER OPTIC SPLICE CLOSURE	13	EACH	\$1,064.85	\$13,843.08
A081.41	SPECIAL MULTICABLE FUSION SPLICE	4	EACH	\$2,229.22	\$8,916.88
A081.42	INTERMEDIATE FUSION SPLICE	14	EACH	\$1,869.22	\$26,169.08
A081.44	FIBER OPTIC CABLE FUSION SPLICE	8	EACH	\$80.54	\$644.32
A081.47	TERMINAL FUSION SPLICE	11	EACH	\$2,369.22	\$26,061.42

A081.48	FIBER OPTIC SPLICE ENCLOSURE	1	EACH	\$378.00	\$378.00
A081.49	FIBER OPTIC CABLE FUSION SPLICE	4	EACH	\$176.00	\$704.00
A081.50	2" RISER	1	EACH	\$1,476.00	\$1,476.00
A150.10	ELECTRICAL CIRCUIT MODIFICATION, TYPE A	5,661	LF	\$5.90	\$33,392.50
A150.15	ELECTRICAL CIRCUIT MODIFICATION, TYPE B	1,773	LF	\$6.93	\$12,280.20
A150.20	ELECTRICAL CIRCUIT MODIFICATION, TYPE C	2,394	LF	\$5.46	\$13,068.60
A150.25	ELECTRICAL CIRCUIT MODIFICATION, TYPE D	607	LF	\$7.88	\$4,781.40
A150.30	ELECTRICAL CIRCUIT MODIFICATION, TYPE E	1,493	LF	\$6.98	\$10,426.15
A150.31	ELECTRICAL CIRCUIT MODIFICATION, TYPE F	2,427	LF	\$5.40	\$13,097.05
A150.32	ELECTRICAL CIRCUIT MODIFICATION, TYPE G	198	LF	\$10.51	\$2,080.00
A150.33	ELECTRICAL CIRCUIT MODIFICATION	1,645	LF	\$7.19	\$11,824.60
A300.62	REINSTALL VEHICLE PRIORITY CONTROL SYSTEM	10	EACH	\$189.07	\$1,890.70
A400.16	MODIFY EXISTING INFRASTRUCTURE	58	EACH	\$1,515.02	\$87,871.39
A401.05	MODIFY LIGHTING CONTROL CENTER	9	EACH	\$589.03	\$5,301.25
A401.10	REMOVE AND INSTALL SENSOR	11	EACH	\$2,681.82	\$29,500.00
A401.40	40' TOWER CAMERA SITE	4	EACH	\$37,076.16	\$148,304.62
A449.00	ADJUST PULL BOX TO GRADE	1	EACH	\$2,027.03	\$2,027.03
A450.00	INSTALL PULL BOX	5	EACH	\$340.00	\$1,700.00
A520.64	STREET LIGHTING UNIT, TYPE SL-BT-40-12-LED25	51	EACH	\$6,007.99	\$306,407.73
A520.86	STREET LIGHTING UNIT, TYPE SL-BT-45-6-LED	11	EACH	\$4,875.00	\$53,625.00
A520.88	STREET LIGHTING UNIT, TYPE SL-BT-45-12-LED25	2	EACH	\$5,576.74	\$11,153.48
A525.00	INSTALL STREET LIGHT BASE	42	EACH	\$170.00	\$7,140.00
A565.98	INSTALL CONDUIT AND CABLE	6,831	LF	\$5.80	\$39,619.80
A600.00	REMOVE LIGHTING UNIT	4	EACH	\$611.00	\$2,444.00
A600.50	REMOVE LUMINAIRE	5	EACH	\$423.04	\$2,115.18
A610.00	REMOVE TRAFFIC SIGNAL	75	EACH	\$474.21	\$35,565.48
A610.10	REMOVE TRAFFIC SIGNAL HEAD	26	EACH	\$96.42	\$2,506.92
A610.17	REMOVE TRAFFIC SIGNAL DETECTION SYSTEM	8	EACH	\$159.53	\$1,276.24
A611.10	REMOVE PEDESTRIAN SIGNAL	4	EACH	\$59.82	\$239.28
A611.12	REMOVE PEDESTRIAN PUSHBUTTON	2	EACH	\$87.74	\$175.48
A620.01	REMOVE CONDUCTOR	2,467	LF	\$1.32	\$3,264.63
A620.02	REMOVE LIGHTING CONTROL CENTER	2	EACH	\$500.00	\$1,000.00
A630.00	REMOVE LIGHT POLE	12	EACH	\$745.33	\$8,944.00
A630.04	REMOVE HIGH MAST LIGHTING UNIT	71	EACH	\$8,023.10	\$569,640.00
A630.06	REMOVE POST MOUNTED BEACON	2	EACH	\$550.71	\$1,101.42
A630.07	REMOVE AND REPLACE CABINET	37	EACH	\$22,852.14	\$845,529.01

DEPARTMENT OF TRANSPORTATION

A630.13	REMOVE LIGHT POLE BASE	8	EACH	\$390.00	\$3,120.00
A630.18	REMOVE CAMERA TOWER	3	EACH	\$3,225.68	\$9,677.03
A630.20	REMOVE PULL BOX	82	EACH	\$298.30	\$24,460.41
A630.22	REMOVE PULL BOX TYPE PB-5	2	EACH	\$124.34	\$248.68
A630.23	REPLACE PULL BOX	9	EACH	\$1,431.61	\$12,884.51
A639.90	REMOVE COMBINATION MAST ARM SIGNAL AND LIGHTING POLE	8	EACH	\$1,005.59	\$8,044.71
A650.05	CLICK 650	3	EACH	\$4,072.29	\$12,216.87
A679.50	REMOVE SERVICE DISCONNECT	2	EACH	\$199.41	\$398.82
A679.53	REMOVE GROUNDING CONDUCTOR	462	LF	\$1.23	\$569.18
A679.82	REMOVE STREET LIGHTING UNIT	12	EACH	\$650.00	\$7,800.00
A699.90	REMOVE	10	EACH	\$175.48	\$1,754.80
A699.98	REMOVE	6,388	LF	\$1.69	\$10,773.60
A699.99	REMOVE	1	LS	\$22,500.00	\$22,500.00
A700.20	RELOCATE STREET LIGHTING UNIT	29	EACH	\$3,109.01	\$90,161.38
A704.21	REPLACE HIGH MAST TOWER	21	EACH	\$42,046.65	\$882,979.75
A706.00	RELOCATE PULL BOX	1	EACH	\$1,100.00	\$1,100.00
A724.01	RELOCATE TRAFFIC SIGNAL	3	EACH	\$229.01	\$687.03
A724.03	RELOCATE	2	EACH	\$349.39	\$698.77
A750.16	HIGH MAST LUMINAIRE	2	EACH	\$11,000.00	\$22,000.00
A760.04	CABINET FOR CAMERA/RADIO SITE	2	EACH	\$22,000.00	\$44,000.00
A760.16	48-STRAND SINGLE MODE FIBER OPTIC CABLE	8,145	LF	\$4.60	\$37,467.00
A760.17	48-STRAND SINGLE MODE FIBER OPTIC MAIN CABLE	27,905	LF	\$3.55	\$99,062.75
A778.00	CCTV CAMERA SYSTEM	25	EACH	\$4,046.15	\$101,153.75
A778.05	CCTV	8	EACH	\$1,636.65	\$13,093.20
A778.06	TRAFFIC MONITORING CAMERA	2	EACH	\$6,329.26	\$12,658.52
A778.09	PORTABLE QUEUE DETECTION SYSTEM	9	LS	\$22,541.93	\$202,877.35
A778.10	CENTRAL COMPUTER	9	LS	\$19,341.93	\$174,077.35
A778.11	CLOSED CIRCUIT TELEVISION CAMERA	16	EACH	\$19,072.17	\$305,154.72
A778.12	PORTABLE DYNAMIC MESSAGE SIGNS	8,030	DAY	\$197.80	\$1,588,314.80
A778.13	PORTABLE NON-INTRUSIVE TRAFFIC SENSORS	6,169	DAY	\$35.31	\$217,840.10
A778.15	DIGITAL SPEED LIMIT SIGN	1,460	DAY	\$146.97	\$214,570.00
A779.45	VIDEO DETECTION CAMERA	4	EACH	\$9,688.82	\$38,755.28
A780.05	TEMPORARY LIGHTING SYSTEM	1	EACH	\$64,061.60	\$64,061.60
A780.10	CROSSOVER LIGHTING SYSTEM	5	EACH	\$57,885.06	\$289,425.31
A800.53	OPERATION AND MAINTENANCE OF CROSSOVER LIGHTING SYSTEM	2,012	DAY	\$11.63	\$23,404.00
A800.76	REMOVE CROSSOVER LIGHTING SYSTEM	4	EACH	\$10,880.00	\$43,520.00

**English Average Unit Price for Lettings
January 1, 2024 to December 31, 2024**

A801.01	CONSTRUCTION LIGHTING, CATEGORY I	70	NGHT	\$1,242.86	\$87,000.00
A801.02	CONSTRUCTION LIGHTING, CATEGORY II	230	NGHT	\$1,954.35	\$449,500.00
A819.00	TRAFFIC SIGNAL CABINET	1	EACH	\$43,463.24	\$43,463.24
A819.01	SIGNAL CABINET	1	EACH	\$46,075.00	\$46,075.00
A960.00	PULL TAPE	7,577	LF	\$0.70	\$5,303.90
L001.01	SEEDING, TYPE A	251	ACRE	\$1,212.83	\$304,007.88
L001.02	SEEDING, TYPE B	1,234	ACRE	\$1,120.69	\$1,383,429.82
L001.03	SEEDING, TYPE C	15	ACRE	\$1,034.19	\$15,512.85
L001.04	SEEDING, TYPE D	3	ACRE	\$2,100.00	\$6,510.00
L001.06	SEEDING, TYPE URBAN	15,947	SY	\$4.09	\$65,229.94
L001.10	SOIL AMENDMENT	60	TON	\$2,969.03	\$178,141.80
L001.16	SEEDING, TYPE BUFFER	43	ACRE	\$1,471.63	\$63,721.56
L001.17	SEEDING, TYPE WETLAND	128	ACRE	\$2,759.49	\$351,834.90
L001.19	SEEDING, TYPE WETLAND-LOW	46	ACRE	\$4,799.14	\$222,200.00
L001.21	SEEDING, TYPE WETLAND	100	SY	\$10.00	\$1,000.00
L006.00	COVER CROP SEEDING	2,070	ACRE	\$301.55	\$624,107.52
L006.50	TEMPORARY SEEDING	145	ACRE	\$2,285.11	\$330,197.86
L007.02	SLOPE TRACKING	130,669	SY	\$0.56	\$73,819.40
L010.00	SODDING	11,102	SY	\$19.88	\$220,744.79
L019.11	EROSION CONTROL, CLASS 1B	23,099	SY	\$2.26	\$52,129.50
L019.13	EROSION CONTROL, CLASS 1D	720,308	SY	\$1.98	\$1,423,492.53
L019.14	EROSION CONTROL, CLASS 1E	403,119	SY	\$1.85	\$745,583.65
L019.15	EROSION CONTROL, CLASS 1F	52,940	SY	\$2.03	\$107,557.31
L019.20	EROSION CONTROL, CLASS 2A	113,821	SY	\$5.02	\$571,839.61
L019.21	EROSION CONTROL, CLASS 2B	8,447	SY	\$5.31	\$44,883.98
L019.22	EROSION CONTROL, CLASS 2C	1,441	SY	\$9.05	\$13,034.78
L020.16	OPEN WEAVE TEXTILE, TYPE B	2,538	SY	\$15.29	\$38,815.20
L020.50	TRANSITION MAT	12,705	SY	\$70.66	\$897,749.35
L021.70	AREA INLET PROTECTION	40	EACH	\$431.57	\$17,262.78
L021.72	CURB INLET PROTECTION	3,651	LF	\$18.62	\$67,974.35
L022.10	FABRIC SILT FENCE	600	LF	\$5.00	\$3,000.00
L022.11	FABRIC SILT FENCE-LOW POROSITY	233,672	LF	\$3.66	\$854,279.46
L022.12	FABRIC SILT FENCE-HIGH POROSITY	7,763	LF	\$4.59	\$35,669.90
L022.14	FABRIC SILT FENCE-LOW PROFILE LOW POROSITY	68,503	LF	\$2.66	\$182,217.98
L022.21	SILT FENCE FABRIC-LOW POROSITY	147	LF	\$41.60	\$6,115.20
L022.66	SEDIMENT TRAP	109	EACH	\$2,715.67	\$296,008.03

**English Average Unit Price for Lettings
January 1, 2024 to December 31, 2024**

L022.70	SILT TRAP	12	EACH	\$406.37	\$4,876.48
L022.73	SILT FENCE CLEANOUT	789,664	LF	\$0.84	\$661,853.99
L022.75	TEMPORARY SILT CHECK	49,350	LF	\$5.37	\$265,084.50
L022.80	SILT CHECK, TYPE 1-LOW	16,509	LF	\$4.14	\$68,344.35
L022.81	SILT CHECK, TYPE 1-HIGH	142,990	LF	\$4.24	\$605,771.10
L022.83	SILT CHECK, TYPE 2-HIGH	105,385	LF	\$5.27	\$554,910.33
L022.90	TEMPORARY SILT FENCE	300	LF	\$6.00	\$1,800.00
L022.92	TEMPORARY EARTH CHECK	11,050	LF	\$6.31	\$69,730.00
L023.10	TURBIDITY BARRIER	50	LF	\$35.00	\$1,750.00
L032.13	AMENDED TOPSOIL	32,426	SY	\$3.20	\$103,763.20
L032.52	CEDAR MULCH	381	SF	\$4.29	\$1,634.49
L032.54	SLASH MULCH GRINDING	1,000	CY	\$8.00	\$8,000.00
L032.56	SLASH MULCH GRINDING	1,800	CY	\$18.70	\$33,660.00
L032.57	SLASH MULCH PLACEMENT	4,000	CY	\$28.53	\$114,100.00
L032.70	TEMPORARY MULCH	622	TON	\$296.75	\$184,636.23
L032.75	MULCH	3,179	TON	\$277.50	\$882,250.08
L032.84	HYDROMULCH TYPE HM1	1	TON	\$3,274.78	\$3,274.78
L032.85	HYDROMULCH TYPE HM2	186	TON	\$1,998.35	\$370,894.02
L032.86	HYDROMULCH TYPE HM3	165	TON	\$3,477.23	\$573,048.30
L032.87	HYDROMULCH TYPE HM4	116	TON	\$3,113.09	\$361,897.12
L070.15	MOWING	185	ACRE	\$110.82	\$20,501.75
L560.18	RHUS GLABRA (SMOOTH SUMAC) 12"-18" B.R.	495	EACH	\$67.20	\$33,264.00
L860.50	ENVIRONMENTAL COMMITMENTS - CONTRACTOR COMPLIANCE	154	LS	\$3,947.12	\$607,856.99
L860.52	ENVIRONMENTAL DISINCENTIVE	156	CDAY	(\$996.79)	(\$155,500.00)
L860.53	EROSION CONTROL MOBILIZATION	896	EACH	\$674.80	\$604,619.35
P070.18	18" CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8	70	LF	\$72.00	\$5,040.00
P070.24	24" CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8	410	LF	\$90.00	\$36,900.00
P070.30	30" CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8	35	LF	\$120.28	\$4,209.80
P070.36	36" CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8	4	LF	\$140.00	\$560.00
P120.18	18" CULVERT PIPE, TYPE 2	3,867	LF	\$73.55	\$284,410.83
P120.24	24" CULVERT PIPE, TYPE 2	199	LF	\$127.08	\$25,289.28
P120.30	30" CULVERT PIPE, TYPE 2	939	LF	\$112.86	\$105,979.92
P120.36	36" CULVERT PIPE, TYPE 2	1,146	LF	\$146.40	\$167,777.98
P120.42	42" CULVERT PIPE, TYPE 2	8	LF	\$308.00	\$2,464.00
P120.48	48" CULVERT PIPE, TYPE 2	28	LF	\$402.47	\$11,269.20
P120.54	54" CULVERT PIPE, TYPE 2	11	LF	\$554.23	\$6,096.50

**English Average Unit Price for Lettings
January 1, 2024 to December 31, 2024**

DEPARTMENT OF TRANSPORTATION

P126.48	48" ROUND EQUIVALENT CULVERT PIPE, TYPE 2 CLASS IV	79	LF	\$328.24	\$25,930.96
P127.18	18" ROUND EQUIVALENT CULVERT PIPE, TYPE 2	105	LF	\$56.93	\$5,977.65
P127.30	30" ROUND EQUIVALENT CULVERT PIPE, TYPE 2	191	LF	\$187.44	\$35,800.93
P127.36	36" ROUND EQUIVALENT CULVERT PIPE, TYPE 2	286	LF	\$131.68	\$37,660.48
P127.48	48" ROUND EQUIVALENT CULVERT PIPE, TYPE 2	351	LF	\$209.92	\$73,681.92
P127.60	60" ROUND EQUIVALENT CULVERT PIPE, TYPE 2	300	LF	\$825.42	\$247,625.28
P127.72	72" ROUND EQUIVALENT CULVERT PIPE, TYPE 2	72	LF	\$1,109.00	\$79,848.00
P128.18	18" CULVERT PIPE, TYPE 2 CLASS IV	448	LF	\$123.00	\$55,104.00
P128.24	24" CULVERT PIPE, TYPE 2 CLASS IV	172	LF	\$104.00	\$17,888.00
P128.30	30" CULVERT PIPE, TYPE 2 CLASS IV	172	LF	\$136.00	\$23,392.00
P128.36	36" CULVERT PIPE, TYPE 2 CLASS IV	415	LF	\$156.09	\$64,776.10
P128.42	42" CULVERT PIPE, TYPE 2 CLASS IV	227	LF	\$198.04	\$44,954.25
P128.48	48" CULVERT PIPE, TYPE 2 CLASS IV	180	LF	\$198.55	\$35,739.00
P128.60	60" CULVERT PIPE, TYPE 2 CLASS IV	170	LF	\$294.00	\$49,980.00
P128.66	66" CULVERT PIPE, TYPE 2 CLASS IV	72	LF	\$456.50	\$32,868.00
P128.72	72" CULVERT PIPE, TYPE 2 CLASS IV	353	LF	\$410.38	\$144,864.95
P130.36	36" CULVERT PIPE, TYPE 3	30	LF	\$200.00	\$6,000.00
P150.24	24" CULVERT PIPE, TYPE 5	1,465	LF	\$81.33	\$119,152.68
P150.30	30" CULVERT PIPE, TYPE 5	474	LF	\$138.31	\$65,559.36
P150.36	36" CULVERT PIPE, TYPE 5	749	LF	\$163.18	\$122,222.40
P150.42	42" CULVERT PIPE, TYPE 5	562	LF	\$240.83	\$135,347.38
P150.48	48" CULVERT PIPE, TYPE 5	471	LF	\$286.86	\$135,109.24
P150.54	54" CULVERT PIPE, TYPE 5	338	LF	\$303.00	\$102,414.00
P150.60	60" CULVERT PIPE, TYPE 5	84	LF	\$397.00	\$33,348.00
P150.66	66" CULVERT PIPE, TYPE 5	100	LF	\$435.30	\$43,530.00
P150.72	72" CULVERT PIPE, TYPE 5	101	LF	\$489.31	\$49,420.31
P151.18	18" CULVERT PIPE, TYPE 5 OR 6	16	LF	\$101.25	\$1,620.00
P151.24	24" CULVERT PIPE, TYPE 5 OR 6	193	LF	\$110.01	\$21,231.00
P151.36	36" CULVERT PIPE, TYPE 5 OR 6	119	LF	\$281.85	\$33,540.00
P155.42	42" ROUND EQUIVALENT CULVERT PIPE, TYPE 5	108	LF	\$266.57	\$28,789.56
P200.24	24" CULVERT PIPE, TYPE 2 OR 5	153	LF	\$163.75	\$25,053.99
P200.30	30" CULVERT PIPE, TYPE 2 OR 5	57	LF	\$205.42	\$11,708.94
P200.36	36" CULVERT PIPE, TYPE 2 OR 5	251	LF	\$223.63	\$56,132.14
P200.48	48" CULVERT PIPE, TYPE 2 OR 5	62	LF	\$192.71	\$11,948.02
P200.72	72" CULVERT PIPE, TYPE 2 OR 5	282	LF	\$551.82	\$155,613.74
P250.72	72" CULVERT PIPE, TYPE 3 OR 4	123	LF	\$450.00	\$55,350.00

**English Average Unit Price for Lettings
January 1, 2024 to December 31, 2024**

P255.24	24" CULVERT PIPE, TYPE 4 OR 5	350	LF	\$161.51	\$56,528.50
P255.30	30" CULVERT PIPE, TYPE 4 OR 5	132	LF	\$188.08	\$24,826.56
P255.36	36" CULVERT PIPE, TYPE 4 OR 5	210	LF	\$199.77	\$41,951.70
P255.48	48" CULVERT PIPE, TYPE 4 OR 5	166	LF	\$308.62	\$51,230.40
P255.72	72" CULVERT PIPE, TYPE 4 OR 5	32	LF	\$490.00	\$15,680.00
P277.24	24" ROUND EQUIVALENT CULVERT PIPE, TYPE 2 OR 5	57	LF	\$79.69	\$4,542.33
P277.30	30" ROUND EQUIVALENT CULVERT PIPE, TYPE 2 OR 5	493	LF	\$110.53	\$54,491.19
P277.36	36" ROUND EQUIVALENT CULVERT PIPE, TYPE 2 OR 5	945	LF	\$142.61	\$134,764.56
P277.42	42" ROUND EQUIVALENT CULVERT PIPE, TYPE 2 OR 5	328	LF	\$331.28	\$108,658.24
P277.48	48" ROUND EQUIVALENT CULVERT PIPE, TYPE 2 OR 5	1,181	LF	\$202.39	\$239,022.93
P277.60	60" ROUND EQUIVALENT CULVERT PIPE, TYPE 2 OR 5	156	LF	\$283.43	\$44,215.08
P300.15	15" CULVERT PIPE, TYPE 3,4 OR 5	21	LF	\$145.00	\$3,045.00
P300.18	18" CULVERT PIPE, TYPE 3,4 OR 5	181	LF	\$71.73	\$12,983.30
P300.24	24" CULVERT PIPE, TYPE 3,4 OR 5	471	LF	\$88.24	\$41,561.33
P300.30	30" CULVERT PIPE, TYPE 3,4 OR 5	411	LF	\$112.60	\$46,276.56
P300.36	36" CULVERT PIPE, TYPE 3,4 OR 5	749	LF	\$138.11	\$103,442.80
P300.42	42" CULVERT PIPE, TYPE 3,4 OR 5	254	LF	\$276.11	\$70,131.72
P300.48	48" CULVERT PIPE, TYPE 3,4 OR 5	478	LF	\$165.19	\$78,962.66
P300.54	54" CULVERT PIPE, TYPE 3,4 OR 5	55	LF	\$261.11	\$14,361.00
P300.60	60" CULVERT PIPE, TYPE 3,4 OR 5	546	LF	\$255.73	\$139,626.00
P300.72	72" CULVERT PIPE, TYPE 3,4 OR 5	689	LF	\$216.73	\$149,329.16
P300.78	78" CULVERT PIPE, TYPE 3,4 OR 5	90	LF	\$667.61	\$60,084.90
P310.24	24" CULVERT PIPE, TYPE 2,4 OR 5	127	LF	\$186.64	\$23,703.31
P310.30	30" CULVERT PIPE, TYPE 2,4 OR 5	52	LF	\$230.00	\$11,960.00
P310.36	36" CULVERT PIPE, TYPE 2,4 OR 5	64	LF	\$247.00	\$15,808.00
P310.66	66" CULVERT PIPE, TYPE 2,4 OR 5	25	LF	\$552.00	\$13,800.00
P310.72	72" CULVERT PIPE, TYPE 2,4 OR 5	33	LF	\$525.70	\$17,348.00
P316.54	54" CULVERT PIPE, TYPE 2,5 OR 7	52	LF	\$205.03	\$10,661.56
P316.60	60" CULVERT PIPE, TYPE 2,5 OR 7	331	LF	\$399.43	\$132,212.65
P320.60	60" CULVERT PIPE, TYPE 2,4,5 OR 7	38	LF	\$434.00	\$16,492.00
P369.18	18" SLOTTED CULVERT PIPE, TYPE 3,4 OR 5	1,036	LF	\$168.69	\$174,763.40
P372.18	18" ROUND EQUIVALENT CULVERT PIPE, TYPE 2,4 OR 5	32	LF	\$193.00	\$6,176.00
P372.24	24" ROUND EQUIVALENT CULVERT PIPE, TYPE 2,4 OR 5	154	LF	\$206.00	\$31,724.00
P375.36	36" ROUND EQUIVALENT CULVERT PIPE, TYPE 3,4 OR 5	20	LF	\$158.00	\$3,160.00
P375.42	42" ROUND EQUIVALENT CULVERT PIPE, TYPE 3,4 OR 5	16	LF	\$275.00	\$4,400.00
P375.48	48" ROUND EQUIVALENT CULVERT PIPE, TYPE 3,4,OR 5	2	LF	\$508.13	\$1,016.26

**English Average Unit Price for Lettings
January 1, 2024 to December 31, 2024**

P400.15	15" CULVERT PIPE, TYPE 2,5,7 OR 8	190	LF	\$42.00	\$7,980.00
P400.18	18" CULVERT PIPE, TYPE 2,5,7 OR 8	7,394	LF	\$36.39	\$269,096.70
P400.24	24" CULVERT PIPE, TYPE 2,5,7 OR 8	1,301	LF	\$94.24	\$122,610.89
P400.30	30" CULVERT PIPE, TYPE 2,5,7 OR 8	775	LF	\$113.06	\$87,624.15
P400.36	36" CULVERT PIPE, TYPE 2,5,7 OR 8	3,353	LF	\$131.64	\$441,388.56
P400.42	42" CULVERT PIPE, TYPE 2,5,7 OR 8	365	LF	\$232.98	\$85,037.31
P400.48	48" CULVERT PIPE, TYPE 2,5,7 OR 8	1,558	LF	\$235.59	\$367,056.91
P402.15	15" CULVERT PIPE, TYPE 3,4,5 OR 6	7,777	LF	\$118.26	\$919,709.92
P402.18	18" CULVERT PIPE, TYPE 3,4,5 OR 6	2,398	LF	\$60.43	\$144,900.99
P402.24	24" CULVERT PIPE, TYPE 3,4,5 OR 6	823	LF	\$42.82	\$35,241.44
P402.30	30" CULVERT PIPE, TYPE 3,4,5 OR 6	341	LF	\$66.39	\$22,637.34
P402.36	36" CULVERT PIPE, TYPE 3,4,5 OR 6	147	LF	\$61.38	\$9,022.86
P406.24	24" CULVERT PIPE, TYPE 2,3,4 OR 5	56	LF	\$190.10	\$10,645.60
P500.30	30" CULVERT PIPE, TYPE 2,4,5,7 OR 8	445	LF	\$113.48	\$50,497.14
P500.36	36" CULVERT PIPE, TYPE 2,4,5,7 OR 8	164	LF	\$147.77	\$24,234.28
P500.42	42" CULVERT PIPE, TYPE 2,4,5,7 OR 8	150	LF	\$203.32	\$30,498.00
P500.48	48" CULVERT PIPE, TYPE 2,4,5,7 OR 8	382	LF	\$222.32	\$84,927.48
P600.15	15" CULVERT PIPE, TYPE 2,3,4,5,7 OR 8	76	LF	\$61.20	\$4,651.20
P600.24	24" CULVERT PIPE, TYPE 2,3,4,5,7 OR 8	60	LF	\$105.20	\$6,312.00
P700.15	15" STORM SEWER PIPE, TYPE 1,7 OR 8	663	LF	\$84.44	\$55,982.20
P700.18	18" STORM SEWER PIPE, TYPE 1,7 OR 8	3,977	LF	\$85.46	\$339,890.00
P700.24	24" STORM SEWER PIPE, TYPE 1,7 OR 8	1,239	LF	\$111.41	\$138,037.50
P700.30	30" STORM SEWER PIPE, TYPE 1,7 OR 8	184	LF	\$135.00	\$24,840.00
P700.36	36" STORM SEWER PIPE, TYPE 1,7 OR 8	316	LF	\$186.42	\$58,908.88
P700.42	42" STORM SEWER PIPE, TYPE 1,7 OR 8	288	LF	\$227.30	\$65,462.40
P702.15	15" STORM SEWER PIPE, TYPE 1	1,248	LF	\$79.60	\$99,342.00
P702.18	18" STORM SEWER PIPE, TYPE 1	4,697	LF	\$81.01	\$380,511.68
P702.24	24" STORM SEWER PIPE, TYPE 1	1,836	LF	\$106.06	\$194,729.52
P702.30	30" STORM SEWER PIPE, TYPE 1	482	LF	\$136.70	\$65,890.00
P702.36	36" STORM SEWER PIPE, TYPE 1	783	LF	\$155.86	\$122,041.00
P702.48	48" STORM SEWER PIPE, TYPE 1	155	LF	\$241.00	\$37,355.00
P703.15	15" STORM SEWER PIPE, TYPE 1 CLASS V	4	LF	\$86.00	\$344.00
P704.30	30" STORM SEWER PIPE, TYPE 3,4,5 OR 6	112	LF	\$130.00	\$14,560.00
P705.18	18" STORM SEWER PIPE, TYPE 1 CLASS IV	48	LF	\$165.00	\$7,920.00
P705.24	24" STORM SEWER PIPE, TYPE 1 CLASS IV	88	LF	\$141.00	\$12,408.00
P705.30	30" STORM SEWER PIPE, TYPE 1 CLASS IV	88	LF	\$171.64	\$15,104.00

DEPARTMENT OF TRANSPORTATION

P705.36	36" STORM SEWER PIPE, TYPE 1 CLASS IV	44	LF	\$198.00	\$8,712.00
P705.48	48" STORM SEWER PIPE, TYPE 1 CLASS IV	40	LF	\$312.00	\$12,480.00
P707.12	12" STORM SEWER PIPE, TYPE 3,4 OR 5	64	LF	\$65.00	\$4,160.00
P707.15	15" STORM SEWER PIPE, TYPE 3,4 OR 5	24	LF	\$84.00	\$2,016.00
P712.24	24" ROUND EQUIVALENT STORM SEWER PIPE, TYPE 1 CLASS IV	165	LF	\$168.00	\$27,720.00
P775.18	18" ROUND EQUIVALENT STORM SEWER PIPE, TYPE 1	20	LF	\$300.00	\$6,000.00
P775.24	24" ROUND EQUIVALENT STORM SEWER PIPE, TYPE 1	36	LF	\$244.00	\$8,784.00
P775.30	30" ROUND EQUIVALENT STORM SEWER PIPE, TYPE 1	156	LF	\$279.00	\$43,524.00
W100.00	CURB STOP AND BOX	12	EACH	\$870.00	\$10,440.00
W100.56	WET CUT-IN	8	EACH	\$1,675.00	\$13,400.00
W176.01	1" COPPER WATER SERVICE	438	LF	\$36.78	\$16,110.00
W176.68	SEWER SERVICE CONNECTION	7	EACH	\$871.29	\$6,099.00
W176.70	WATER SERVICE CONNECTION	6	EACH	\$1,500.00	\$9,000.00
W200.04	DUCTILE IRON FITTINGS, M.J.	5,845	LB	\$8.00	\$46,760.00
W202.40	10" PVC WATER MAIN	631	LF	\$87.25	\$55,054.75
W205.04	4" WATER MAIN PIPE	51	LF	\$72.00	\$3,672.00
W205.06	6" WATER MAIN PIPE	75	LF	\$85.00	\$6,375.00
W205.08	8" WATER MAIN PIPE	346	LF	\$95.00	\$32,870.00
W205.10	10" WATER MAIN PIPE	41	LF	\$115.00	\$4,715.00
W205.12	12" WATER MAIN PIPE	656	LF	\$120.00	\$78,720.00
W219.64	4" GATE VALVE AND BOX	1	EACH	\$1,700.00	\$1,700.00
W219.66	6" GATE VALVE AND BOX	5	EACH	\$1,900.00	\$9,500.00
W219.68	8" GATE VALVE AND BOX	1	EACH	\$2,550.00	\$2,550.00
W219.70	10" GATE VALVE AND BOX	2	EACH	\$4,052.50	\$8,105.00
W219.72	12" GATE VALVE AND BOX	6	EACH	\$4,850.00	\$29,100.00
W221.97	FIRE HYDRANT	5	EACH	\$6,000.00	\$30,000.00
W356.37	10" X 10" X 10" TEE	1	EACH	\$2,009.00	\$2,009.00
W357.46	10" - 90 DEGREE BEND	1	EACH	\$1,547.00	\$1,547.00
W600.03	ADJUST VALVE BOX TO GRADE	35	EACH	\$581.70	\$20,359.33
W600.36	ADJUST WATER VALVE BOX TO GRADE	1	EACH	\$1,500.00	\$1,500.00
W724.75	CONNECT TO WATER MAIN	11	EACH	\$1,525.00	\$16,775.00
W800.21	REMOVE WATER MAIN PIPE	2,147	LF	\$13.12	\$28,176.00
W800.35	REMOVE HYDRANT ASSEMBLY	5	EACH	\$1,400.00	\$7,000.00
W800.83	REMOVE GAS LINE	1,000	LF	\$14.00	\$14,000.00
W800.93	BORING 1" WATER SERVICE	254	LF	\$50.00	\$12,700.00
W910.00	TEMPORARY	3	EACH	\$9,301.33	\$27,904.00